

Certified Bid Tabulation



EMA Parking Lot RFB 22-54.02

Thursday, September 8, 2022, 2:00 PM

				COI	NTRACTOR	COI	NTRACTOR	COI	NTRACTOR
ITEM	DESCRIPTION	UNIT	QUANTITY	Armstrong Contractors LLC		LCI-Lineberger Construction, Inc.		Reeves Construction Co.	
I I LIVI	DESCRIPTION	UNIT	QUANTITI	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	
1	Bonds and Insurance	LS	1	\$1,875.00	\$1,875.00	\$3,500.00	\$3,500.00	\$2,700.00	\$2,700.00
2	Mobilization	LS	1	\$7,869.00	\$7,869.00	\$8,500.00	\$8,500.00	\$6,900.00	\$6,900.00
3	8' Commercial Chain Link Privacy Fence	LF	446	\$76.25	\$34,007.50	\$100.00	\$44,600.00	\$64.00	\$28,544.00
4	4' Walk-thru Commercial Gate	EACH	1	\$2,230.00	\$2,230.00	\$1,500.00	\$1,500.00	\$1,100.00	\$1,100.00
5	12' Elec Powered Gate - 90% Turn w/Posts	EACH	2	\$14,469.35	\$28,938.70	\$5,500.00	\$11,000.00	\$12,000.00	\$24,000.00
6	Handicapped Parking Spaces w/Symbol -Blue	EACH	2	\$67.00	\$134.00	\$75.00	\$150.00	\$500.00	\$1,000.00
7	Handicapped Signs with Posts - Installed	EACH	2	\$272.00	\$544.00	\$275.00	\$550.00	\$600.00	\$1,200.00
8	4" White Lines Thermoplastic - 90 Mil	LF	500	\$1.85	\$925.00	\$2.50	\$1,250.00	\$4.00	\$2,000.00
9	2" HMA Surface Course Type C	SY	1880	\$18.41	\$34,610.80	\$20.00	\$37,600.00	\$20.00	\$37,600.00
10	4" High Handmade Asphalt Curb	LF	400	\$13.05	\$5,220.00	\$35.00	\$14,000.00	\$22.00	\$8,800.00
11	Sidewalk Removal	SY	15	\$82.15	\$1,232.25	\$250.00	\$3,750.00	\$215.00	\$3,225.00
12	Patching	SY	185	\$57.35	\$10,609.75	\$80.00	\$14,800.00	\$120.00	\$22,200.00
13	24" Stop Bars Thermoplastic - 125 Mil	LF	16	\$18.00	\$288.00	\$20.00	\$320.00	\$11.00	\$176.00
	_		<u> </u>	TOTAL	\$128,484.00	TOTAL	\$141,520.00	TOTAL	\$139,445.00
				Ranking	1	Ranking	3	Ranking	2

CONTRACTOR CONTRACTOR

The signature below certifies that the bids tabulated herein are an accurate summary of the bids received and that any discrepancies have been identified and corrected. Based on the bid tabulations herein, Armstrong Contractors, LLC., is the lowest responsive bidder.

Certified by:	Much	William L. Coleman, Jr.	9/9/2022	
Signature		Project Manager	Date	

Page 1 of 1 As of 9/9/2022