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SECTION I:  NOTICE TO CONTRACTORS

ProsecT NAME: CHESTER CTC ONE TIME IMONEY STATE ROADS 2022-23
PROJECT NUMBER: 20-46.17

PROJECT LOCATION: Two Roads in Chester County, SC

BID BOND/SECURITY: Required at 5% of the Bid Amount

PERFORMANCE BOND: Required at 100% of the Bid Amount

PAYMENT BOND: Required at 100% of the Bid Amount

DBE PARTICIPATION: Encouraged at 5% or Greater

DescripTION OF ProJecT: HMA Paving, CMRB, and Miscellaneous Related Items on Seven (7)
SCDOT Roads in Chester County, South Carolina

AGENCY/OWNER: Chester County, 1476 J.A. Cochran Bypass, Chester SC 29706

ENGINEER: Infrastructure Consulting & Engineering (ICE) 1021 Briargate Circle, Columbia SC 29210
Project Manager, Bill Coleman Phone: 803-822-0333 Email: bill.coleman@ice-eng.com Cell 803-261-5581

QUESTIONS: All questions, requests, and correspondence shall be addressed to the Project Manager, Bill
Coleman. All questions concerning the Bid Documents shall be in writing and submitted by September 19,
2022. All answers and questions will be sent to all known plan holders.

PLANS AND BIDDING DOCUMENTS: Chester County Procurement Office, ICE, Columbia, South Carolina

PLAN DEPOSIT: Bid Documents may be obtained as electronic copy from the engineer or the county website at
no charge. $100.00 nonrefundable fee for hard copy

BID CLOSING AND OPENING: Thursday September 22, 2022, at 2:00 PM

BID SUBMITTAL: Submit Sealed Bids clearly marked “RFB: 20-46.17” with the bidder’s name, address, and South
Carolina contractor license number on the envelope to: Chester County Government Complex Executive Board
Room, Attn: Ms. Susan Cok, Director of Contracts and Purchasing, 1476 J A Cochran Bypass, Chester SC 29706

SUBSTANTIAL COMPLETION: Project will be completed and ready for final inspection is December 31, 2023

CHESTER COUNTY Page 6
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SECTION II: CHESTER COUNTY DOCUMENTS
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Solicitation: RFB: 20-46.17
________ Chester County, South Carolina | Description: CHESTER CTC ONE TIME MONEY
STATE ROADS 2022-23

Using Governmental Unit: Chester CTC

" 77 | REQUESTFORBID |

Procurement Officer: Ms. Susan M. Cok
Issue Date: October 26, 2022
CLOSING DATE AND TIME: Thursday, September 22, 2022, at 2:00 PM
CLOSING LOCATION: Chester County Government, Council Chambers
1476 J.A. Cochran Bypass, Chester SC 29706
Return Proposal To: Express / Hand Carry To:
Chester County Chester County
Office of Purchasing Office of Purchasing
PO Drawer 580 1476 J.A. Cochran Bypass
Chester, SC 29706 Chester, SC 29706
Phone (803) 581-2829

*** Solicitation Number and Opening Time must be shown on outside of sealed envelope ***
NUMBER OF COPIES TO BE SUBMITTED: One (1) original

PROCUREMENT FOR:
HMA Paving, CMRB and Miscellaneous Related Items on Seven (7) SCDOT Roads in Chester County, South Carolina

CHESTER CTC ONE TIME MONEY STATE ROADS 2022-23

The above solicitation number shall be shown on the front of the sealed envelope in which this proposal response is
submitted. Chester County assumes no responsibility for unmarked envelopes being considered for award. Only one
(1) proposal per envelope. Authorized company representative is required to sign in ink below on this page in the
space provided. Any proposal not signed will be automatically rejected. It is requested that completed proposals be
either typewritten or handwritten in black ink only. Facsimiles are not acceptable. If County offices are closed due to

inclement weather, the proposal response shall be opened at the same scheduled hour on the 3rd working day
(excluding County observed holidays) after the scheduled proposal opening date. Subject to the conditions, provisions
and the enclosed information, sealed proposals will be received at this office until the stated date and time and then
publicly opened.

The Term “Offer” Means Your “Bid” or “Proposal”

Swsan M. Cok

Susan M. Cok
Director of Contracts and Procurement

In compliance with the request for proposal, and subject to all conditions thereof, the undersigned offers and
agrees to furnish any or all items proposed.

AUTHORIZED SIGNATURE PRINT NAME DATE
COMPANY NAME PHONE FAX
MAILING ADDRESS STATE ZIP CODE

CHESTER COUNTY Page 8
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EMAIL ADDRESS FEDERAL TAX NO.

I. SCOPE OF SOLICITATION

It is the intent of the County of Chester, South Carolina Purchasing Department to Solicit proposals for:

CHESTER CTC ONE TIME MONEY STATE ROADS 2022-23

In accordance with all requirements stated herein.

SOLICITATION OUTLINE

I. Scope of Solicitation
Il. Instructions to Offerors

A. General Instructions

B. Special Instructions
Ill. Administrative Rules for RFB
IV. Terms and Conditions
V. Scope of Work / Specification

May be Blank if Bidding Schedule / Cost Proposal Attached
VI. Calendar of Events
VIl. Exhibits

Il. INSTRUCTIONS TO OFFERORS

A. General Instructions

1.0 DEFINITIONS

1.01 Except as otherwise provided herein, the following definitions are applicable to all parts of the solicitation.
For additional definitions see the terms and conditions below.

(1) AMENDMENT — means a document issued to supplement the original solicitation document.

(2) COUNTY — means the County of Chester South Carolina.

(3) BUYER — means the Procurement Officer.

(4) COVER PAGE — means the top page of the original solicitation on which the solicitation is identified by
number. Offerors are cautioned that Amendments may modify information provided on the cover
page.

(5) OFFER —means the bid or proposal submitted in response to this solicitation. The terms “Bid” and
“Proposal” are used interchangeably with the term “Offer.”

(6) OFFEROR — means the single entity submitting the offer. The term “Bidder” is used interchangeably
with the term “Offeror.” See bidding provisions entitled “Signing Your Offer” and “Bid/Proposal as
Offer to Contract.”

(7) PROCUREMENT OFFICER — means the person, or his successor, identified as such on the Cover Page.

(8) YOU and YOUR — means Offeror.

(9) SOLICITATION — means this document, including all its parts, attachments, and any Amendments.

(10) USING GOVERNMENTAL UNIT — means the Using Governmental Unit(s) identified on the Cover Page.

(11) SUBCONTRACTOR — means any person having a contract to perform work or render service to
Contractor as a part of the Contractor’s agreement arising from this solicitation.

CHESTER COUNTY Page 9
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2.0 CO
2.01

3.0 CO
3.01

4.0 AD
4.01

MPETITION

This solicitation is intended to promote competition. If any language, specifications, items and conditions,
or any combination thereof restricts or limits the requirements in this solicitation to a single source, it shall
be the responsibility of the interested vendor to notify the Purchasing Office in writing within five (5) days
prior to the opening date. The solicitation may or may not be changed but a review of such notification will
be made prior to the award.

UNTY AS PROCUREMENT AGENT

Authorized Agent. All authority regarding the conduct of this procurement is vested solely with the
responsible Procurement Officer. Unless specifically delegated in writing, The County Council Chairman,
County Manager or the Contracts and Procurement Director are the only government officials authorized
to bind the government with regard to this procurement. Purchasing Liability, the Procurement Officer is
an employee of the County acting in behalf of the Using County Unit(s) pursuant to the County
Procurement Code. Any contracts awarded as a result of this procurement are between the contractor and
the Using County Unit(s). The Procurement Office is not a party to such contracts, unless and to the extent
that the procurement office is a using county unit, and bears no liability for any party’s losses arising out of
relating in any way to the contract.

MENDMENTS TO SOLICITATION

The solicitation may be amended at any time prior to opening. Bidders shall acknowledge receipt of any
amendment to this solicitation by signing and returning the amendment, by letter, or by submitting a bid
that indicates in some way that the bidder received the amendment.

5.0 PROPOSAL AS OFFER TO CONTRACT

5.01

By submitting your Proposal, you are offering to enter into a contract with the County. Without further
action by either party, a binding contract shall result upon final award. Any award issued will be issued to,
and the contract will be formed with, the entity identified as the Offeror on the Cover Page. An Offer may
be submitted by only one legal entity: “joint bids” are not allowed.

6.0 DUTY TO INQUIRE

6.01

Offeror, by submitting an Offer, represents that it has read and understands the Solicitation and that its
Offer is made in compliance with the Solicitation. Offerors are expected to examine the Solicitation
thoroughly and should request an explanation of any ambiguities, discrepancies, errors, omissions, or
conflicting statements in the Solicitation. Failure to do so will be at the Offeror’s risk. Offeror assumes
responsibility for any patent ambiguity in the Solicitation that Offeror does not bring to the County’s
attention.

7.0 QUESTIONS FROM OFFERORS

7.01

Any prospective offeror desiring an explanation or interpretation of the solicitation, drawings
specifications, etc., must request it in writing. Questions must be received by the Procurement Officer no
later than five (5) days prior to opening unless otherwise stated on the Cover Page. Oral explanations or
instructions will not be binding. Any information given a prospective offeror concerning a solicitation will
be furnished promptly to all other prospective offerors as an Amendment to the solicitation, if that
information is necessary for submitting offers or if the lack of it would be prejudicial to other prospective
offerors. The County seeks to permit maximum practicable competition. Offerors are urged to advise the
Procurement Officer — as soon as possible — regarding any aspect of this procurement, including any aspect
of the Solicitation that unnecessarily or inappropriately limits full and open competition.

8.0 RESTRICTIONS APPLICABLE TO OFFERORS

8.01

CHESTER COUNTY

By submitting an Offer, you agree not to discuss this procurement activity in any way with any Using
Governmental Unit or its employees, agents or officials. All communications must be solely with the
Procurement Officer. This restriction expires once a contract has been formed and may be lifted by express
written permission from the Procurement Officer.
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9.0 PROPRIETARY/CONFIDENTIAL INFORMATION

9.01 Trade secrets or proprietary information submitted by an offeror in connection with a procurement
transaction shall not be subject to public disclosure under the Freedom of Information Act; however, the
offeror must invoke the protections of this section prior to or upon submission of the data or other
materials, and must identify the data or other materials to be protected and state reasons why protection
is necessary. Disposition of material after award is made should be stated by the offeror. No information,
materials or other documents relating to this procurement will be presented or made otherwise available
to any other person, agency, or organization until after award.

9.02 All offerors must visibly mark as "Confidential" each part of their proposal, which they consider to contain
proprietary information. All unmarked pages will be subject to release in accordance with the guidelines
set forth under Chapter 4 of Title 30 (The Freedom of Information Act) South Carolina Code of Laws and
Section 11-35-410 of the South Carolina Consolidated Procurement Code. Privileged and confidential
information is defined as "information in specific detail not customarily released to the public, the release
of which might cause harm to the competitive position of the part supplying the information." The
examples of such information provided in the statute are:

1. Customer lists

2. Design recommendations and identification of prospective problem areas under an RFB
3. Design concepts, including methods and procedures

4. Biographical data on key employees of the offeror

9.03 MARKING YOUR ENTIRE PROPOSAL CONFIDENTIAL/PROPRIETARY IS NOT IN CONFORMANCE WITH THE
SOUTH CAROLINA FREEDOM OF INFORMATION ACT.

10.0 DO NOT OMIT TAXES FROM PROPOSAL

10.01 Do not omit any taxes in your price the County may be required to pay. Enter as separate Line item.

11.0 SIGNING YOUR OFFER
11.01 Every Offer must be signed by an individual with actual authority to bind the Offer.

11.02 If the Offeror is an individual, the offer must be signed by that individual. If the Offeror is an individual
doing business as a firm, the Offer must be submitted in the firm name, signed by the individual, and state that
the individual is doing business as a firm.

11.03 If the Offeror is a partnership, the Offer must be submitted in the partnership names, followed by the
words “by its Partner,” and signed by a general partner.

11.04 If the Offeror is a corporation, the Offer must be submitted in the corporate name, followed by the
signature and title of the person authorized to sign.

11.05 An Offer may be submitted by a joint venture involving any combination of individuals, partnerships or
corporations. If the Offeror is a joint venture, the Offer must be submitted in the name of the Joint Venture and
signed by every participant in the joint venture in the manner prescribed in paragraphs11.02 through 11.04 above
for each type of participant.

11.06 If an Offer is signed by an agent, other than as stated in subparagraphs 11.02 through 11.05 above the
Offer must state that it has been signed by an Agent. Upon request, Offeror must provide proof of the agent’s
authorization to bind the principal.

12.0 DEADLINE FOR SUBMISSION OF OFFER
12.01 Any offer received after the procurement officer of the County or his designee has declared that the time
set for opening has arrived, shall be rejected unless the offer has been delivered to the designated
purchasing office or the county mail room which services the purchasing office prior to bid opening.

13.0 SUBMITTING YOUR OFFER OR MODIFICATIONS

13.01 Offers and offer modifications shall be submitted in sealed envelopes or packages:
(1) Addressed to the office specified in the Solicitation.
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(2) Showing the time and date specified for opening, the solicitation number, and the name and
address of the offeror.

13.02 Each Offeror must submit the number of copies indicated on the Cover Page.

13.03 Offerors using commercial carrier service shall ensure that the Offer is addressed and marked on the
outermost envelope or wrapper as prescribed in paragraphs 13.01. (1) and 13.01. (2) of this provision when
delivered to the office specified in the Solicitation.

13.04 Facsimile Offers, modifications, or withdrawals will not be considered unless authorized by the solicitation.

Any proposals received after the scheduled deadline, will be immediately disqualified. The County assumes no
responsibility for delivery of proposals, which are mailed.

ALL MAIL IS PICKED UP FROM THE US POSTAL SERVICE ONCE DAILY AROUND 9:30 AM (EXCLUDING WEEKENDS AND
HOLIDAYS).

14.0 PUBLIC OPENING
14.01 Offers will be publicly opened at the date / time and at the location identified on the Cover Page, or last
amendment, whichever is applicable. Proposals received one minute after the designated time will be
considered late and will be rejected. Proposals will be opened at that time.

15.0 RESPONSIVENESS / IMPROPER OFFERS

15.01 Bid as Specified. Offers for supplies or services other than those specified will not be considered unless
authorized by the Solicitation.

15.02 Multiple Offers. Offers may submit more than one Offer, provided that each Offer has significant
differences other than price. Each separate Offer must satisfy all Solicitation requirements. While multiple
Offers may be submitted, each must be submitted separately. If this solicitation is A Request for Proposal,
each separate Offer must include a separate price proposal.

15.03 Responsiveness. Any Offer which fails to conform to the material requirements of the Solicitation may be
rejected as non-responsive. Offers which impose conditions that modify material requirements of the
Solicitation may be rejected. If a fixed price is required, an Offer will be rejected if the total possible cost to
the County cannot be determined. Offerors will not be given an opportunity to correct any material non-
conformity. Any deficiency resulting from a minor informality may be cured or waived at the sole discretion
of the Procurement Officer. [§11-35-1520 (13)]

15.04 Unbalanced Bidding. The County may reject an Offer as non-responsive if the prices bid are materially
unbalanced between line items or sub-line items. A bid is materially unbalanced when it is based on prices
significantly less than cost for some work and prices which are significantly overstated in relation to cost
for other work, and if there is a reasonable doubt that the bid will result in the lowest overall cost to the
County even though it may be the low evaluated bid, or if it is so unbalanced as to be tantamount to
allowing an advance payment.

16.0 AWARD

16.01 The award of the project is conditional not only upon the proposal but also upon the qualifications of the
offeror and the offer’s ability to complete the project within the time frame. It is the intent of the County
to award these projects to the most responsive, responsible Offeror. Considering budget restraints, it is
possible that sufficient funds may not be available for all projects. Therefore, the County reserves the right
to negotiate with the most responsive offeror, and award as many projects as possible. The award can be
made to one or a multiple of vendors, whichever is in the best interest of the County, or unless otherwise
stated on bidder’s schedule. All ties will be resolved by the flip of a coin.

17.0 AWARD NOTIFICATION
17.01 Notice regarding the County’s intent to award a contract will be posted in the County Purchasing Office.
The date and location of posting will be announced at opening. A bidder that requires a copy of the award
notification must supply a self-addressed, stamped envelope.
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18.0 PROTESTS

18.01

Any prospective bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the
solicitation of a contract shall protest in writing within fifteen (15) days of the date of issue of the
applicable solicitation document at issue. Any actual bidder, offeror, contractor, or subcontractor who is
aggrieved in connection with the intended award or award of contract shall protest within fifteen (15) days
of the date notification of award is posted in accordance with this code. A protest shall be in writing,
submitted to the Contracts and Procurement Director, and shall set forth the grounds of the protest and
the relief requested with enough particularity to give notice of the issues to be decided §11-35-4210]
Direct all correspondence to Director Contracts and Procurement, P. O. Drawer 580, Chester, South
Carolina, 29706.

B. SPECIAL INSTRUCTIONS
1.0 PRE-PROPOSAL CONFERENCE — NOT REQUIRED / REQUIRED

2.0 sU
2,01

BMISSIONS OF QUESTIONS

Primary Contact for Questions Regarding This Solicitation

Please respond, in writing, no later than COB September 19, 2022, any questions you have regarding this
Solicitation. Written responses should be directed to Bill Coleman, Project Manager, bill.coleman@ice-
eng.com.

3.0 ADDITIONAL INFORMATION INQUIRIES

3.01

lil. ADMIN

All inquiries concerning this RFB should be directed, in writing, to:

Bill Coleman, Project Manager
Bill.coleman@ice-eng.com
121 Midlands Court

West Columbia, SC 29169

Fax 803-822-0034

ISTRATIVE RULES FOR THE RFB

1.0 TERMINOLOGY

1.01

The terminology used and the organization of the RFB is not intended to be restrictive in any way.
Appropriate interpretation of the intent of the RFB should be made by the offeror in these situations.

2.0 AMENDMENTS

2.01

All amendments to and interpretations of this solicitation shall be in writing. Chester County shall not be
legally bound by any amendment or interpretation that is not in writing. Only information supplied by the
County in writing or in this RFB should be used in preparing offeror responses. All contacts that an offeror
may have had before or after receipt of this RFB with any individuals, employees, or representatives of the
County and any information that may have been read in any news media or seen or heard in any
communication facility regarding this proposal should be disregarded in preparing responses.

3.0 DISCUSSIONS/NEGOTIATIONS

3.01

CHESTER COUNTY

By submission of a proposal, offeror agrees that during the period following issuance of the RFB and prior
to final award of contract, offeror shall not discuss this procurement with any party except the Director of
Contracts and Procurement or other parties that may be designated in this solicitation. Offeror shall not
attempt to discuss with or attempt to negotiate with the using agency/department, any aspects of the
procurement without prior approval of the Director of Contracts and Procurement.
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4.0 PREPARATION OF PROPOSAL:
4.01 PROPOSAL FORMAT
Your proposal should be in the following order:

(1) Name and contact information of person responsible for the proposal
(2) Proposal
(3) Compensation (in a separate sealed envelope)

4.02 All proposals should be complete and carefully worded and should convey al of the information requested
by Chester County. If significant errors are found in the offeror’s proposal, or if the proposal fails to
conform to the essential requirements of the RFB, Chester County and Chester County alone will be the
judge as to whether that variance is significant enough to reject the proposal.

4.03 Proposals should be prepared simply and economically, providing a straightforward, concise description of
offerors capabilities to satisfy the requirements of the RFB. Emphasis should be on completeness and
clarity of content.

4.04 Each copy of the proposal should be bound in a single volume where practical. All documentation
submitted with the proposal should be bound in that single volume.

4.05 If your proposal includes any comment over and above the specific information requested in our Request
for Proposal, you are to include this information as a separate appendix to your proposal.

4.06 Unless stated otherwise herein, the basic and governing language of the contract resulting from
this solicitation shall be comprised of the RFB document, including any attachments and
amendments, and the successful offeror’s signed proposal. In the event of a conflict between
the two documents, the RFB will govern.

5.0 CORRECTIONS MADE BY OFFEROR
5.01 Offerors are cautioned not to obliterate, erase, or strike over any printed material as set forth in this
Request for Proposal. In quoting prices, wherever Offeror has made an error and has corrected, all such
corrections should be initialed by the person signing the proposal. Failure to comply with this provision
may result in rejection of the proposal. All documents submitted must be legible.

6.0 COUNTY RESPONSIBILITY TO PROPOSAL

6.01 This Solicitation does not commit Chester County to award a contract, to pay any costs incurred in the
preparation of a proposal, or to procure or contract for the articles of goods or services. The County
reserves the right to accept or reject any or all proposals received as a result of this request, or to cancel in
part or in its entirety this proposal if it is in the best interest of the County to do so. If the proposal fails to
conform to the essential requirements of the RFB, the County and the County alone will be the judge as to
whether that variance is significant enough to consider the RFB non-responsive and therefore not
considered for award.

7.0 OFFERERS RESPONSIBILITIES
7.01 Each Offeror shall carefully examine all RFB documents and thoroughly familiarize itself with all
requirements prior to submitting a proposal. Should an Offeror find discrepancies, ambiguities, or
omissions in proposal documents, or should the Offeror be in doubt as to their meaning, Offeror shall at
once request written clarification from the Director of Contracts and Procurement. The person submitting
the Proposal shall be responsible for its prompt delivery. Any interpretation or clarification of the proposal
documents will be made in writing to all persons.

7.02 Before submitting a proposal, each Offeror shall be responsible for making all investigations and
examinations that are necessary to ascertain conditions and requirements affecting the requirements of
this proposal. Failure to make such investigations and examinations shall not relieve the successful Offeror
from the obligation to comply, in every detail, with all provisions and requirements of the request for
proposal.

7.03 No proposal will be considered from any firm or individual that has failed to perform acceptably on any
other contract with the County.
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7.04 If the Offeror is a corporation, the proposal shall be signed in the name of and under the seal of the
corporation by a duly authorized officer of the corporation with the designation of the signor's official
capacity. The proposal shall show the state in which the corporation is chartered, and, if that state is other
than South Carolina, the proposal shall show that the corporation is authorized to do business in the state
of South Carolina. If the Offeror is a partnership, the proposal shall be signed in the name of the
partnership by a general partner or other person who is duly authorized to bind the partnership. The
signor’s official capacity and authority shall be shown. If the Offeror is an individual or sole proprietorship,
the proposal shall be signed by the individual in person, stating the name or style under which the Offeror
is doing business. In any case, the proposal shall show the current business address of the Offeror, which is
to be used for receiving communications from the County.

8.0 WITHDRAWAL OF PROPOSALS
8.01 An Offeror may withdraw his proposal without prejudice to himself not later than the day and hour set in
the advertisement for receiving proposals, by communicating the purpose in writing to the Director of
Contracts and Procurement, 1476 J A Cochran Bypass, Chester SC 29706. When received, said proposal
surety, if applicable, will be returned to the Offeror unopened. Notification of withdrawal is the sole
responsibility of the Offeror.

9.0 MINIMUM QUALIFICATIONS:
9.01 The County reserves the right to determine whether Offerors have the minimum qualifications to complete
the project. The determination by the County concerning Offeror qualifications shall be final.

10.0 REJECTION OF OFFERS
10.01 More than one proposal from an individual, firm, partnership, corporation, or association under the same
or different names will not be considered. Any or all proposals will be rejected if there is reason to believe
that collusion exists among the Offerors and no participants in such collusion will be considered in future
proposals for the same work. Proposals in which the prices obviously are unbalanced will be rejected.

11.0 EVALUATION OF PROPOSALS

11.01 An evaluation committee will be established in order to review and evaluate all proposals submitted in
response to this Request for Proposal. The committee shall conduct a preliminary evaluation of all
responsive technical proposals. Based on the results of the preliminary evaluation, the highest rated
offeror(s) may be invited by the Director of Contracts and Procurement to make oral presentations to the
Evaluation Committee. This committee will then conduct a final evaluation of the offerors. The Contract
and Procurement Director shall then negotiate a proposed contract with the highest qualified offeror. At
the time the proposed contract is negotiated, the offeror and the Evaluation Committee may negotiate any
changes desired in the Request for Proposal if deemed in the best interest of the County of Chester. If a
satisfactory proposed contract cannot be negotiated with the highest qualified offeror, negotiations will be
formally terminated. Negotiations shall then be undertaken with the second most qualified offeror and so
on. The Committee will make appropriate recommendation to the Chester County Council prior to actual
award of contract. In evaluating the proposals, the County reserves the right to accept or reject all or any
part of any proposal, waive minor technicalities, and award the contract to the offeror deemed to best
serve the interests of the County; and adopt any part or all of a proposal if it is judged in the best interests
of the County.

11.02 Each proposal will be evaluated on the content of the offeror's proposal, i.e., the burden of information
clarification and research rests solely on each offeror's effort and will be considered a reflection of interest
and efficiency.

11.03 During the review process, the review panel shall have the right to request from offerors any other
information or evidence which it deems necessary for evaluation of the proposal and relevant to any one
or more of the stated evaluation factors. The failure of an offeror to promptly provide such requested
information or evidence shall be sufficient grounds for determining the offeror to be non-responsive and
for rejection of the proposal.
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11.04 The County reserves the right to contact an offeror for clarification of information submitted, to contact
references, and to use other sources of obtaining information regarding the offeror that is deemed
appropriate and would assist in the evaluation.

11.05 Proposals, which, after discussion and submission of additional clarification and/or supplementary
information, are determined to meet the specifications of the Request for Proposal, will be classified as
“acceptable”. Proposals found not to be acceptable will be classified, as “unacceptable” and no further
discussion concerning it will be conducted.

12.0 EVALUATION CRITERIA
12.01 The County of Chester intends to award a contract resulting from this request for proposal to the
responsive and responsible offeror whose proposal is determined to be the most advantageous to the
County taking into consideration price and other evaluation factors set forth herein; however, the right is
specifically reserved to reject any and all proposals. Chester County shall be the sole judge of whether or
not a proposal meets the requirements of this Request for Proposal.

12.02 Proposals will be reviewed and evaluated by the review panel based upon the evaluation factors, in
addition to price, which are listed below:
1. Organizational Experience and Capabilities
a.  Background, experience, and qualifications
b.  Financial Stability
C. Organizational Management
d.  Personnel Qualifications
2. Technical Quality of Proposal
a. General Approach and understanding of project.
References
4. Price Factor (to be computed by Contracts and Procurement Director).

w

13.0 DISCUSSIONS WITH RESPONSIVE OFFERORS:

13.01 Discussions may be conducted with responsive offerors who submit proposals for the purpose of
clarification to assure full understanding of the requirements of the request for proposals.

14.0 ORAL PRESENTATION
14.01 Each offeror who submits a response to this Request for Proposal may be required to make an oral
presentation of the submitted proposal to the County. Such presentations provide an opportunity for the
offeror to clarify the proposal, to ensure mutual understanding, and will in no way change the offeror's
original proposal. Subsequent travel expense by the offeror will be at the offeror's expense.

14.02 Offerors are advised that, in the event of receipt of an adequate number of proposals, which in the opinion
of the Director of Contracts and Procurement, require no clarifications and/or supplementary information,
such proposals may be evaluated without further discussion. Hence, proposals should be submitted
initially on the most complete and favorable terms from a technical standpoint which offerors are capable
of submitting to the County. Should proposals submitted require additional clarification and/or
supplementary information, offerors should be prepared to submit such additional clarification and/or
supplementary information, in a timely manner, when so requested.

15.0 NOTIFICATION OF INTENT OR STATEMENT OF AWARD:

15.01 In order to receive a copy of the Notification of Intent to Award or Statement of Award you must enclose a
self-addressed stamped envelope. Notification will not automatically be provided.

16.0 UNSUCCESSFUL OFFERORS:
16.01 Offerors not awarded a contract under this solicitation, may request return of their proposals within thirty
(30) days after notification of award is mailed. All cost of return items will be paid by the offeror. If Federal
Express, UPS, or other shipping number is not received, all materials will be destroyed.
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17.0 RIGHT TO PROTEST:

17.01

Any prospective offeror or contractor, who is aggrieved in connection with the solicitation of a contract
shall protest in writing to the Director of Contracts and Procurement within fifteen (15) days of the date of
issuance of the Requests for Proposals or other solicitation documents, whichever is applicable, or any
amendment thereto, if the amendment is at issue. Any actual offeror or contractor, who is aggrieved in
connection with the intended award or award of a contract shall protest in writing to the Director of
Contracts and Procurement within fifteen (15) days of the notification of intent to award or statement of
award.

IV. TERMS AND CONDITIONS
1.0 AFFIRMATIVE ACTION

1.01

2.0 ASS
2.01

The contractor will take affirmative action in complying with all Federal and State requirements concerning
fair employment and employment of the handicapped, and concerning the treatment of all employees,
without regard or discrimination by reason of race, color, religion, sex, national origin, or physical
handicap. The following are incorporated herein by reference: 41 C.F.R. 60-1.4, 60-250.4 and 60-741-4.

IGNMENT

No contract or its provisions may be assigned, sublet, or transferred without the written consent of the
Chester County Purchasing Office.

3.0 CONTRACT ADMENDMENTS

3.01

40 CO
4.01

Amendments to any contract between the agency and the contractor must be reviewed and approved by
the Chester County Purchasing Office.

MPLIANCE WITH LAWS

The Contractor shall keep fully informed of all existing and future State and Federal Laws and Municipal
Ordinances and Regulations in any manner affecting those engaged or employed in the work, and of all
orders and decrees of bodies or tribunals having any jurisdiction or authority over the same. If any
discrepancy or inconsistency is discovered in the specifications for this work in relation to any such law,
ordinance, regulation, order or decree, he shall forthwith report same to the Director of Contracts and
Procurement, in writing. The Contractor shall at all times observe and comply with all such existing and
future laws, ordinances, regulations, orders, and Decree’s; and he shall protect and indemnify the County,
its officers, and agents, against any claim or liability arising from or based upon violation of any such law,
ordinance, regulation, order, or decree whether by themselves or their employees.

5.0 FORCE MAJEURE:

5.01

6.0 IND
6.01

CHESTER COUNTY

The Contractor shall not be liable for any excess costs if the failure to perform the contract arises out of
causes beyond the control and without fault or negligence of the contractor. Such causes may include, but
are not restricted to acts of God or of the public enemy, acts of the Government in either its sovereign or
contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and
unusually severe weather; but in every case the failure to perform must be beyond the control and without
the fault or negligence of the contractor. If the failure to perform is caused by default of a subcontractor,
and if such default arises out of causes beyond the control of both the contractor and subcontractor and
without excess costs for failure to perform, unless the supplies or services to be furnished by the
subcontractor were obtainable from other sources in sufficient time to permit the contractor to meet the
required delivery schedule.

EMNIFICATION

The Contractor and any of its Subcontractors shall indemnify, defend, hold harmless and reimburse the
County, its agents, officers and employees from and against any and all losses, liabilities, expenses, and all
claims for damages of any nature whatsoever, relating to or arising out of any action or failure to act, by
the Contractor, its subcontractors, officers, agents and employees, or relating to or arising out of the
performance or failure to perform by the Contractor, its subcontractors, officers, agents and employees of
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any of the obligations under this Agreement. Losses, liabilities, expenses and claims for damages shall
include, but not be limited to, civil and criminal fines and penalties, a taking, whether direct or indirect
(inverse), loss of use and/or services, bodily injury, death, personal injury, or injury to real or personal
property, defense costs, legal fees and costs and attorney's fees for an appeal.

7.0 LEGAL OR CONSULTANT SERVICES:

7.01 If this contract is for legal services, it is subject to the provisions of Section 11-9-105 of the 1976 Code of
Laws of South Carolina as amended. “Any contract for legal or consultant services entered into by a state
agency or institution shall include a provision which requires completion of all services. The Provision shall
further require that in the event all services are not fully rendered as provided for in the contract, any
Monies which have been paid by the agency under the contract must be refunded to the agency along with
a twelve (12) percent penalty”.

8.0 PAYMENT FOR GOODS & SERVICES:

8.01 Payment for goods and services received by the County will be processed in accordance with Section 11-
35-45 of the South Carolina Procurement Code.

9.0 PRIME CONTRACTOR RESPONSIBILITY:
9.01 The contractor will be required to assume sole responsibility for the complete effort as required by this
RFB. The County will consider the contractor to be the sole point of contact with regard to contractual
matters.

10.0 RECORDS RETENTION & RIGHT TO AUDIT:

10.01 The County shall have the right to audit the books and records of the contractor as they pertain to this
contract, both independent of and pursuant to, S.C. Code Section 11-3220. Such books and records shall be
maintained for a period of three (3) years from the date of final payment under the contract. The County
may conduct, or have conducted, performance audits of the contract or. The County may conduct, or have
conducted, audits of specific requirements of this bid as determined necessary by the County. Pertaining to
all audits, contractor shall make available to the County access to its computer files containing the history
of contract performance and all other documents related to the audit. Additionally, any software used by
the contractor shall be made available for auditing purposes a no cost to the County.

11.0 SC LAW CLAUSE

11.01 Upon award of a contract under this proposal, the person, partnership, association, or corporation to
whom the award is made must comply with the laws of South Carolina, which require such person or entity
to be authorized and/or licensed to do business in this State. Notwithstanding the fact that applicable
statutes may exempt or exclude the successful offeror from requirements that it be authorized and/or
licensed to do business in this State, by submission of this signed proposal, the offeror agrees to subject
itself to the jurisdiction and process of the courts of the State of South Carolina, County of Chester, as to all
matters and disputes arising or to arise under the contract and the performance thereof, including any
questions as to the liability for taxes, licenses, or fees levied by the State.

11.02 The County shall promptly notify the Contractor of any civil or criminal actions filed against it or of any
notice of violation from any federal or state agency or of any claim as soon as practical. The Contractor
upon receipt of such notice shall have the right at its election to defend any and all actions or suits or join
in the defense. Nothing herein shall be construed to prevent the County from defending its own interest.

12.0 SUBCONTRACTING
12.01 If any part of the work covered by the RFB is to be subcontracted, the offeror shall identify the
subcontracting organization and the contractual arrangements made therewith. All subcontractors must be
approved by the County. The offeror will also furnish the corporate or company name and the names of
the officers of any subcontractors engaged by the offeror.
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13.0 TERMINATION

13.01

13.02

For Cause: In the event of material breach by Contractor, County shall give written notice specifying the
material breach. County would regard any deviation from the requirements of the contract that was
neither trivial nor innocent as being material. Such deviations are evaluated on an instance-by-instance
basis but any deviation, which impairs the utilization or value of the property to the County, would be
regarded by the County as a material breach. Upon receipt of such notice, if Contractor has not begun
correction of the material breach within two (2) days or has not substantially corrected the material breach
within ten (10) days of receipt of written notice, County shall have the right to terminate unilaterally and
immediately services hereunder without further notice. County reserves the right to purchase any and all
services or other items thereafter in the open market, charging the Contractor with any additional costs.
Should such charge be assessed, no subsequent bids or proposals of the defaulting contractor will be
considered until the assessed charge has been satisfied. Additionally, the County shall have a similar right
of rescission in any instance where contractor provides or seeks to provide any services for a price higher
than that specified herein, without regard to cause, including governmental regulatory intervention and
insistence. In the event of rescission, revocation or termination, all documents and other materials in the
possession of County or scheduled for delivery to County relating to performance hereunder shall become
the property of County. County's failure to exercise their rights to terminate under this provision shall not
be construed as a waiver of their rights to terminate, rescind or revoke the services herein in the event of
any subsequent breach.

Non-Appropriation: If the Chester County Council fails to appropriate or authorize the expenditure of
sufficient funds to provide the continuation of this contract or if a lawful order issued in, or for any fiscal
year during the term of the contract, reduces the funds appropriated or authorized in such amounts as to
preclude making the payments set out therein, the contract shall terminate on the date said funds are no
longer available without any termination charges or other liability incurring to County.

14.0 OFFEROR RESPONSIBILITY

14.01

The Contractor shall provide all of the proposed work and services as finally agreed upon and accepted by
the County of Chester. Each offeror shall fully acquaint himself with conditions relating to the scope and
restrictions attending the execution of the work under the conditions of this proposal. It is expected that
this will sometimes require on-site observation. The failure or omission of an offeror to acquaint himself
with existing conditions shall in no way relieve him of any obligation with respect to this proposal or to the
contract.

15.0 OWNERSHIP OF MATERIAL

15.01

All Proposals submitted in response to this document become the property of the County of Chester.
Proposals submitted may be reviewed and evaluated by any person(s) at the discretion of the County upon
award of contract. Ownership of all data, material and documentation originated and prepared for the
County pursuant to this contract shall belong exclusively to the County. Offerors not awarded a contract
under this solicitation, may request return of excess copies of their proposals within thirty (30) days after
notification of award is mailed. All cost of returns will be paid by the offeror. If Federal Express, UPS, or
other shipping number is not received with request, all excess copies will be destroyed.

16.0 SOUTH CAROLINA SALES TAX:

16.01

17.0 PR
17.01

CHESTER COUNTY

By submission of a signed bid/proposal, you are certifying, under penalties of perjury, that you comply with
section 12-54-1020(B) of the SC Code of Laws 1976, as amended, relating to payment of any applicable
taxes. This will certify to the County your compliance.

OHIBITION OF GRATUITIES

Section 8-13-420 of the 1976 Code of Laws of South Carolina states in part as follows: "Whoever gives or
offers to any public official or public employee any compensation including a promise of future
employment to influence his action, vote, opinion or judgment as a public official or public employee, or
such public official solicits or accepts such compensation to influence his action, vote or judgment shall be
subject to the punishment as provided by Sections 16-9-210 and 16-9-220. "Gratuities in any form are
strictly prohibited.
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V. SCOPE OF WORK/SPECIAL INSTRUCTIONS

Cement Modified Recycled Base, HMA Paving and Miscellaneous Related Items on Seven (7)
SCDOT roads

Special Instructions

¢ Only one person per company will be allowed at the bid opening.
e Bid opening will be held in Council Chambers.

***Please include the following with your bid proposal:
e Pages 1, 8, and all Section Il - Exhibits of this document completed.

e **Bjd name, RFB number, and your company name need to be shown on the outside
of the bid package.

e W-9—unless you are already a current vendor of Chester County Government.

VI. CALENDAR OF EVENTS

SOLICITATION AVAILABLE TO VENDORS August 26, 2022

OFFEROR’S QUESTIONS DUE September 19, 2022
OFFEROR’S QUESTIONS ANSWERED ASAP after submittal
DEADLINE FOR RECEIPT OF OFFERS September 22, 2022, @ 2:00 PM
LOCATION FOR RECEIPT OF OFFERS Chester County Government

Council Chambers
1476 J A Cochran Bypass
Chester, SC 29706
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SECTION Il - EXHIBITS
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NON-COLLUSION AFFIDAVIT

STATE OF SOUTH CAROLINA
COUNTY OF CHESTER

, deposes and says that:

(Name of Offeror)

1. He/Sheisthe of the Offeror that has submitted the attached proposal;
(Title)
2. He/She is fully informed respecting the preparation and contents of the attached proposal and of all pertinent
circumstances respecting such proposal;

3. Such proposal is genuine and is not a collusive or sham proposal;

4. Neither the said Offeror nor any of its officers, partners, owners agents, representatives, employees or parties of
interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly, with
any other Offeror, firm or person to submit a collusive sham proposal in connection with the contract for which the
attached proposal has been submitted or to refrain from proposal in connection with such contract, or has in any
manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other
Offeror, firm or person to fix the price or prices in the attached proposal or of any other Offeror, or to fix any
overhead, profit or cost element of the proposal price of any other Offeror or to secure through collusion,
conspiracy, connivance or unlawful agreement any advantage against the County of CHESTER or any person
interested in the proposed contract; and

5. The price or prices quoted in the attached proposal are fair and proper and are not tainted by any collusion,

conspiracy, connivance, or unlawful agreement on the part of the Offeror or any of its agents, representatives,
owners, employees, or parties in interest, including this affiant.

Authorized Signature

Printed Name

Witnessed by me this day of ,2022

Signature

Company

Printed Name
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CERTIFICATE OF FAMILIARITY

The undersigned, having fully familiarized himself with the information contained within this entire solicitation and
applicable amendments, submits the attached bid and other applicable information to the County, which | verify to
be true and correct to the best of my knowledge. | certify that this bid is made without prior understanding,
agreement, or connection with any corporation, firm or person submitting a bid for the same materials, supplies or
equipment, and is in all respects, fair and without collusion or fraud. | agree to abide by all conditions of this bid
and certify that | am authorized to sign this bid. By submission of a signed bid, I certify, under penalties of perjury,
that the below company complies with section 12-54-1020(B) of the SC Code of Laws 1976, as amended, relating
to payment of any applicable taxes. | further certify that this bid is good for a period of ninety (90) days, unless
otherwise stated.

Company Name as registered Authorized Signature

with the IRS

Correspondence Address Printed Name

City, State, Zip Title

Date Telephone Number
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REQUEST FOR WRITTEN RESPONSE TO QUESTIONS

TO: Bill Coleman, Project Manager, Email: bill.coleman@ice-eng.com

RFB No.: 20-46.17

Deadline for submitting questions September 19, 2022,

OFFEROR NAME AND ADDRESS: DATE:

CONTACT PERSON:

FAX #:

EMAIL:

(PLEASE REFER TO PAGE AND PARAGRAPH NUMBER WHEREVER POSSIBLE. USE BLANK SECOND PAGE, IF NECESSARY)
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SOLICITATION NUMBER: 20-46.17

PROCUREMENT:

"NO RESPONSE"” RESPONSE FORM

To submit a "No Response"” for this project, this form must be completed for your company to remain on our bidders list for
commodities/services referenced. If you do not respond your name may be removed from this bidders list. In order to
ensure that the County file has current information, or if you wish to be added to Chester County’s Vendor Listing. You
must also return the Certificate of Familiarity form completed in its entirety.

Note: Please show the solicitation number on the outside of the envelope.

Please check statement(s) applicable to your "No Response” --

O Specifications are restrictive, i.e. geared toward one brand or manufacturer only (explain below).
O Specifications are ambiguous (explain below).
O We are unable to meet specifications.
O Insufficient time to respond to the solicitation.
O Our schedule would not permit us to perform.
O We are unable to meet bond requirements.
O We are unable to meet insurance requirements.
O We do not offer this product or service.
O Remove us form your vendor list for this commodity/service.
O Other (specify below).
Comments:
Company Name (as registered with the IRS) Authorized Signature
Correspondence Address Printed Name
City, State, Zip Title
/
Date Telephone Fax
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SECTION 1V: BID DOCUMENTS

ALL PAGES OF THIS SECTION MUST BE SUBMITTED
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we , as Principal,

a (___corporation, partnership, individual) duly authorized by law to do business as a construction

contractor in the State of South Carolina, and , as

Surety, a corporation duly authorized to transact surety business under the Law of the state of South

Carolina, are held and firmly bound unto Chester County as oblige, in the penal sum of: Five Percent (5%)

of the Bid Amount for the payment of which sum well and truly to be made, the said Principal and the said

Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally,

firmly by these presents.

WHEREAS, the Principal has submitted a bid for the project named:

CHESTER CTC ONE TIME MONEY STATE ROADS 2022-23

RFB NO.: 20-46.17

NOW, THEREFORE, if the Oblige shall accept the bid of the Principal and the Principal shall enter into a
Contract with the Oblige in accordance with the terms of such bid, and give such bonds as may be specified
in the bidding or Contract Documents with good and sufficient surety acceptable to the Oblige, then this
obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this day of ,2022.
PRINCIPAL SURETY
(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature and Title Signature and Title

(Attach Power of Attorney)

Attest: Attest:
Signature and Title Signature and Title
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BID FORM
Section One

CHESTER CTC ONE TIME MONEY STATE ROADS 2022-23

BY SUBMITTING THIS BID, THE UNDERSIGNED BIDDER REPRESENTS:

A. that he has carefully examined the plans and specifications with the related documents and visited the
site of the Project for which he is submitting a Bid.

B. that he is familiar with all the conditions surrounding the performance of the Work required for this
Project, including the availability of materials, equipment, supplies and labor, and has visited the site
and is therefore familiar with all physical conditions affecting the work and has considered same in
calculating his bid

C. that, if he is awarded the Contract, he will provide all labor, material, supplies. And equipment and
execute the Work in accordance with the Contract Documents.

D. that, if awarded the Contract he will commence work after the issuance of a “Notice to Proceed” as
required herein.

E. that, if awarded the Contract, he agrees that if the Work or any part thereof is not completed
according to the specifications and terms of the Contract Documents and within Contract Time
(including any extension thereof), he and his sureties will be liable for Liquidated Damages in
accordance with the Contract.

F. that he will hold his Bid open for sixty(60) calendar days after the date Bids are opened or else forfeit
the Bid Security to the Owner.

G. that, if awarded the Contract, he will provide a Performance Bond and a Payment Bond together with
insurance coverage as required herein.

H. that he understands that the Owner reserves the right to reject any Bids which do not meet the Bid
Requirements, or all Bids in the event that the Project is canceled or postponed, or if such is in the
best interests of the County.

I. that if awarded the Contract the successful Bidder will enter and execute a contract as required
herein.

J.  that the Bidder is legally able to enter into and perform a contract, if awarded.
K. that the Bidder is current on all taxes and fees owed to the County.

L. that the bidder agrees to commence work upon issuance of Notice to Proceed with an adequate force,
carry the work forward as rapidly as possible, and complete the Project as required by the Special
Provisions. .

M. that the bidder agrees that in the case of failure or refusal on his part to execute the Contract within
five (5) calendar days after the issuance of a Notice of Award, the check, cash, or Bid Bond
accompanying this Bid shall be paid into the funds of the County’s account set aside for this Project, as
liguidated damages, and not as penalty, for such failure; otherwise the check, cash, or Bid Bond
accompanying this Bid shall be returned to the undersigned.
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N. that the unit price per ton, square yard, linear foot, etc., must reflect all materials, supplies,
equipment, supervision, labor costs, quality control services, and sales tax necessary to complete the
project. All costs for grading, sweeping, cleaning, shaping, tacking, compacting, etc.; shall also be
included in the unit bid price.

0. that the unit price per ton, square vyard, linear foot, etc., must reflect all materials, supplies,
equipment, supervision, labor costs, quality control services, and sales tax necessary to complete the
project. All costs for grading, sweeping, cleaning, shaping, tacking, compacting, etc.; shall also be
included in the unit bid price.

P. that he acknowledges and understands that all Contractor “As Bid” unit measures for the various
Project Elements will be reviewed by The County and, where any discrepancies are noted The County
reserves the right to advise the bidder and make the necessary corrections and thereby adjust the
Contractor’s sum total bid amount accordingly. All adjustments, if any, will be predicated on work
measurement as represented on the plans. We shall have the option to decline any reasonable unit
measure adjustment that will reflect an increase in our base bid. Therefore, it is understood that
unless declined, any adjustments reflecting an increase in the element costs will, when adjusted,
reflect an overall increase in the base bid and will be considered in determining the most responsive

Q. that the undersigned, certify that this Bid does not violate Federal or State Antitrust Laws and | have
received and read the Request for Bids and understand that this Bid is subject to all conditions
thereof. A signature below indicates that the Offeror herein, his agents, servants and/or employees,
have not in any way colluded with anyone for and on behalf of the Offeror, or themselves, to gain any
favoritism in the award of the Contract herein.

R. that the undersigned certifies that the Contractor listed below will provide a “drug-free workplace” as
that term is defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as amended, by
complying with the requirements set forth in Title 44, chapter 107.

FEDERAL IDENTIFICATION NUMBER:

CONTRACTOR’S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATIONS

(Classification) (Sub-Classification)  (Limitations)

(S.C. Contractor’s License Number)
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BID FORM
Section Two

CHESTER CTC ONE TIME MONEY STATE ROADS 2022-23

BID OF (Contractor)

Date of Bid: September 22,2022 @ 2:00 PM
ITEM # DESCRIPTION UNIT | QUANTITY | UNIT PRICE | EXTENDED PRICE
1 Bonds & Insurance LS 1
2 Mobilization NEC 5
3 Traffic Control NEC 5
4 Station Grading STA 10
5 Cement Modified Recycled Base (8" Uniform) Method A SY 25288
6 Cement Modified Recycled Base (12" Uniform) Method B Sy 11184
7 Portland Cement (for Cmnt. Mod. Recyc. Base) 60 LBS/SY | TON 1268
8 Maintenance Stone TON 120
9 HMA Surf. Course Type C (Liquid Included) 2" Uniform N% 4600
10 HMA Surf. Course Type E (Liquid Included) 100 LBS/SY N 58688
11 HMA Surf. Course Type C (Liquid Included) 175 LBS/SY N 47504
12 HMA Surf. Course Type C (Liquid Included) 1.5" Uniform Sy 11184
13 Permanent Vegetation ACRE 5.5
14 Permanent Raised Yellow Markers Bi-Dir 4"x 4" EACH 313
15 Permanent Const. Signs (Ground Mounted) Schedule E SF 532
16 Permanent Const. Signs (Ground Mounted) Schedule C SF 152
17 Loose Stone/25 MPH Sign SF 93.5
18 Street Sign EACH 20
19 Handicapped Parking Sign EACH 6
20 W11-2 Crosswalk Sign EACH 4
21 W16-9P Ahead Sign EACH 2
22 W16-7P Arrow Sign EACH 2
23 Stop for Pedestrian Sign EACH 2
24 State Law Stop Within Crosswalk Sign EACH 2
25 Silt Fence LF 400
26 4" White Parking Lines FDP LF 1060
27 4" White Parking Lines Thermo - 125 Mil LF 1060
28 8" White Crosswalks FDP LF 688
29 8" White Crosswalks Thermo - 125 Mil LF 688
30 24" White Stripes @ 8" Spacing Thermo - 125 Mil LF 30
31 Handicapped Parking Symbol Blue Thermo - 125 Mil EACH 6
32 4" White Broken Lines - FDP LF 1030
33 4" White Broken Lines - Thermo - 90 Mil LF 1030
34 24" White Solid Lines (Stop) FDP LF 310
35 24" White Solid Lines (Stop) Thermo - 125 Mil LF 310

CHESTER COUNTY
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36 4" White Solid Lines (Pavement Edge Lines) FDP LF 100070
37 4" White Solid Lines (Pvmnt. Edge Lines) Thermo -90 Mil LF 42236
38 4" Yellow Solid Lines (No Passing Zone) FDP LF 107090
39 4" Yellow Solid Lines (No Passing Zone) Thermo - 90 Mil LF 49256
40 Borrow CcYy 200
41 HMA Full Depth Patching SY 100
42 Type T End Treatment EACH 4
43 Removal of Existing Guard Rail LS 75
44 Thrie-Beam Guard Rail w/Base Plate LF 120
45 Thrie-Beam Guard Rail LF 25
46 W Beam Guard Rail LF 200
47 Type B End Treatment EACH 2
48 Remove and Replace Pedestrian Ramp Sy 175
49 Detectable 2' x 4' Mat SF 70
50 Variable Milling Sy 11184

GRAND TOTAL

*Be sure to include Totals of both pages 30 & 31 in Grand Total

(Grand Total in Words) (Numbers)

The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on estimated quantities. As
provided in the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities and
classifications are to be made by Engineer as provided in of the General Conditions.
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BID FORM
Section Three

CHESTER CTC ONE TIME MONEY STATE ROADS 2022-23

LISTING OF SUBCONTRACTORS

Any bidder in response to this Request for Bids shall set forth in his bid the name and location of the place
of business for each of the following subcontractors (if so specified) who may perform work or render
services to the prime Contractor to or about the construction, or who will specifically fabricate or install a
portion of the work. If the prime Contractor determines to use his own employees to perform any portion
of the work for which he would otherwise be required to list a subcontractor, and if the prime Contractor is
qualified to perform such work under the terms of the Request for Bids, the prime Contractor shall indicate
this in his bid and not subcontract any of that work except with the approval of owner for good cause
shown.

Failure to list specified subcontractors shall render the prime Contractor's bid non-responsive. No prime
Contractor whose bid is accepted shall substitute any person as a subcontractor in place of the
subcontractor listed in the original bid, except as specified within the contract documents.

Listing of Subcontractors

Subcontractor:

Work to be undertaken:

Place of Business:

Principal:

License No

Subcontractor:

Work to be undertaken:

Place of Business:

Principal:

License No

Subcontractor:

Work to be undertaken:

Place of Business:

Principal:

License No

Subcontractor:

Work to be undertaken:

Place of Business:

Principal:

License No
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BID FORM
Section Four

CHESTER CTC ONE TIME MONEY STATE ROADS 2022-23

Respectfully submitted this day of

Company Name

Authorized Signature

Name and Title (type or print)

Principal of Company (e.g., Name of President, General Partner, Owner, etc.)

State of Incorporation:

Business Address:

City, State, Zip Code

Telephone Number

Contractor’s Federal Tax I.D. No.:

Fax Number

S.C. Contractor’s License No.:

S.C. Bidder’s License No.:

ACKNOWLEDGMENT OF RECEIPT OF AGENDA:
(If more addenda are issued, then add to the list.)

Addendum No.1 dated:

Addendum No.2 dated:

Addendum No.3 dated:

CHESTER COUNTY
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SECTION V: GENERAL CONDITIONS AND CONTRACT
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GENERAL CONDITIONS

1. BIDINSTRUCTIONS AND SUBMITTAL:

a. The County shall not accept responsibility for unidentified bids.

b. In the event a bid is unintentionally opened prior to the official time set for the bid opening, the
employee opening such bid shall immediately inform the Procurement Officer or his/her assistant
who shall, in the presence of another of equal rank or above, immediately contact the vendor
submitting the bid.

c. The vendor so contacted will be informed as to the circumstances and shall be invited to come to
the office of Procurement to reseal and submit or withdraw the bid, if the vendor elects to reseal
and submit the bid, such vendor shall be required to sign, date and indicate the time of resealing
on the bid envelope. If the vendor directs the Procurement Office to reseal the bid, both the
employee making the contact to the vendor and the owner witness present, shall sign, date and
indicate the time of sealing on the bid envelope.

d. In the event that the Procurement Office is directed by the vendor to return the bid, a statement
properly witnessed stating the action taken and when, shall be duly filed.

e. All prices and quotations shall be entered in ink or typewritten and shall remain firm for no less
than sixty (60) days from the date of the bid. Mistakes may be crossed out and corrections
inserted adjacent there to and shall be initialed in ink by the person signing the bid. The bidder
shall insert the net price per stated unit and the extension against each item, which he/she
proposed to deliver. The price shall include in the grand total column all delivery charges,
installation, and applicable taxes when necessary.

f.  Bids Will Not Be Considered unless the bidder is legally qualified under the provisions of the South
Carolina Contractor's Licensing Law (South Carolina Code of Laws as amended).

g. Bids Will Not Be Considered unless sealed accompanied by a bidder's bond, for 5 percent (5%) of
the amount of the bid. Bid bond will be duly executed by the bidder as principal & having as
surety thereon a surety company licensed to do business in the State of South Carolina. Successful
bidder will be required to furnish a satisfactory performance & payment bond each in the amount
of 100 percent (100%) of the bid.

h. The County Reserves the Right to accept or reject any & all responses, to waive technicalities &
informalities, to negotiate further with the Contractor of its choice, & to request additional
information, to interview & to make an award deemed in its own best interest.

All submittals shall become property of the County & is subject to the Freedom of Information Act
(FOIA) regulations.

2. AMBIGUQUS BIDS: Bids which are uncertain as to terms, delivery, quantity, or compliance with
requirements and/or specifications may be rejected or otherwise disregarded.

3. COVENANT AGAINST CONTINGENT FEES: The vendor warrants that no person or selling agency has
been employed or retained to solicit or secure this contract upon an agreement or understanding for
a commission, percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide
established commercial or selling agencies maintained by the vendor for the purpose of securing
business. For breach or violation of this warranty, Chester County shall have the right to annul this
contract without liability or in its discretion to deduct from the contract price or consideration, or
otherwise recover the full amount of such commission, percentage, brokerage, or contingent fee.

4. BIDDER’S QUALIFICATIONS: Bids shall be considered only from bidders who are regularly established
in the business called for and who in the judgment of the Owner are financially responsible and able
to show evidence of their reliability, ability, experience, equipment supervised by them to render
prompt and satisfactory service in the volume called for under this contract. All bidders for road
paving and grading must be on the SCDOT list of approved contractors.
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5. WITHDRAWAL OF BIDS: Any bidder may withdraw his bid prior to the closing time scheduled for the
receipt of bids. No bid shall be withdrawn for a period of sixty (60) days after the schedule closing
time for the receipt of bids. The County reserves the right to award contracts for a period of sixty (60)
days.

6. SUBMISSION OF DATA: Each bidder, upon request, shall submit evidence of Liability Insurance,
Workmen’s Compensation (if required), and other data regarding experience relating to this bid and
proposes to satisfy the requirements of this solicitation and fulfillment of a contract.

7. ACCIDENTS: The vendor shall hold the County harmless from all damages and claims  that may arise
by reason of any negligence on the part of the vendor, his agents or employees in the performance of
this contract. In case any action is brought against the County or any of its agents or employees, the
vendor shall assume full responsibility for the defense thereof. Upon his failure to do so after proper
notice, the County reserves the right to defend such motion and charge all costs thereof to the
vendor. The vendor shall take all precautions necessary to protect the public against injury.

8. MATERIALS REQUIRED: Materials required must be in conformity with the specifications and shall be
subject to inspection and approval after delivery and shall comply in quality and type of material and
method of manufacture with all applicable local or state laws pertaining thereto. The right is reserved
to reject and return at the risk and expense of the vendor such portions of any shipment which may
be defective or fail to comply with specifications and without validating the remainder of order.

9. “OR APPROVED EQUAL” CLAUSES: Certain processes, types of equipment or kinds of materials are
described in the specifications and on the drawings by means of trade names and catalog numbers. In
each instance where this occurs, it is understood and inferred that such description is followed by the
words “or approved equal”. Such method of description is intended merely as a means of establishing
a standard of comparison. However, the County reserves the right to select the items which, in the
judgment of the County, are best suited to the needs of the County, based on price, quality, service,
availability and other relative factors. Bidders must indicate brand name, model, model number, size,
type, weight, color, etc., of the item bid if not the same as the item specified. Vendor’s stock number
or catalog number is not sufficient to meet this requirement. If any bidder desires to furnish an item
different from that specifically mentioned in the specifications, he/she shall submit with his bid the
information, data, pictures, cuts, designs, etc., of the material he/she plans to furnish so as to enable
the County to compare the material specified; and such material will be given due consideration. The
County reserves the right to insist upon and receive the items as specified, if the submitted items do
not meet the County’s standards for acceptance.

10. PATENTS: The vendor shall hold the County, its officers, agents, and employees harmless from liability
of any nature or kind whatsoever, on account of use by the publisher or author, manufacturer or
agent, of any copyrighted or uncopyrighted composition, secret process, article or appliance furnished
or used under this bid.

11. INSTALLATION: Where equipment is called for to be installed under this bid, it shall be placed,
leveled, and accurately fastened into place by the vendor. He/she shall be responsible for obtaining
dimensions and other such data which may be required to assure exact fit to work under another
contract or as intended by the County. The vendor shall be responsible providing an appropriate
amount of lead-in to equipment requiring electrical, water or other basic service. The County will
normally be responsible for bringing the appropriate service to the lead-in. The vendor shall
completely remove from the premises all packing, crating, and other letter due to his/her work.
He/she shall also be responsible for the cost of repair of any damage to existing work which is caused
by him/her equipment.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

GUARANTEE: The vendor shall supply a guarantee for all workmanship for the equipment he/she is
furnishing for a period comparable to the standards in the industry. When defects or faulty material is
discovered during the guarantee period, the vendor shall, immediately, upon notification by the
County, proceed at his/her own expense, to repair or replace the same, together with any damage to
all finishes, equipment, and furnishings that may have been damaged as a result of the defective
equipment or workmanship.

CONFLICTS IN SPECIFICATIONS: When contract language or specifications are in conflict, the Engineer
shall choose the language/specification that is applicable to the project condition covered, and shall
generally choose the more stringent, restrictive, or costly language/specification.

SERVICE FACILITIES: In considering the services bid upon, the County shall take into consideration
past performance of existing work and installations, service and facilities provided by the bidder. The
bidder shall have available a local organization that is trained in proper construction methods.

COMPETITION: There are no Federal or State laws that prohibit bidders from submitting a bid lower
than a price or bid given to the United States Government. Bidders may bid lower than the United
States Government Contract price without any liability because the State is exempt from provisions of
the Robinson-Patman Act and other related laws.

ASSIGNMENT: No contract may be assigned, sublet, or transferred without a written consent of the
Procurement Officer.

SPECIFICATIONS: Any deviation from specifications indicated herein must be clearly pointed out;
otherwise, it will be considered that items offered are in strict compliance with these specifications,
and the successful bidder shall be held responsible thereof.

INCORPORATION BY REFERENCE: The contents of this Request for Bids, including all drawings,
attachments, specifications, and any addenda, will become part of the contract for this Project.

PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS:

a. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as
grass, trees, and shrubs) or on or adjacent to the work sites, which are not to be removed and
which do not unreasonably interfere with the work required under this contract. The
Contractor shall only remove trees when specifically authorized to do so, and shall avoid
damaging vegetation that will remain in place. If any limbs or branches of trees are broken
during contract performance, or by any careless operation of equipment, or by workman, the
Contractor shall trim those limbs or branches with a clean cut and paint the cut with tree
pruning compound as directed by the Engineer.

b. The Contractor shall protect from damage all existing improvements and utilities at or near
the work site and on adjacent property of a third party, the locations of which are known to or
should be known by the Contractor. The Contractor shall repair any damage to those
facilities, including those that are the property of a third party resulting from failure to comply
with the requirements of this contract or failure to exercise reasonable care in performing the
work. If the Contractor fails or refuses to repair the damage promptly, the County
representatives(s) may recommend that the necessary work be performed and
charge the cost to the Contractor.

SAFETY AND PROTECTION: Contractor shall be solely responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the Work. Contractor shall take all
necessary precautions for the safety of, and shall provide the necessary protection to prevent
damage, injury or loss to all persons on the Site or who may be affected by the Work, all the Work and
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materials and equipment to be incorporated therein, whether in storage on or off the Site; and other
property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways,
structures, utilities, and Underground Facilities not designated for removal, relocation, or
replacement in the course of construction. Contractor shall comply with all applicable Laws and
Regulations relating to the safety of persons or property, or to the protection of persons or property
from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such safety and
protection. Contractor shall notify owners of adjacent property and of Underground Facilities and
other utility owners when prosecution of the Work may affect them, and shall cooperate with them in
the protection, removal, relocation, and replacement of their property.

21. SECURITY REQUIRED:

a. Bid Security - Each Bid must be accompanied by a Bid Bond acceptable to the County. Bid
Bonds must be issued by a corporate surety registered and authorized to do business in the
State of South Carolina. Bid Bonds shall be payable to the County, shall be for at least five (5%)
percent of the total amount of the Bid, and shall serve as a guaranteed deposit that the bid
will be carried out to the complete satisfaction of the County.

b. Forfeiture of Bid Security - Nonperformance by the successful Bidder, or its failure to execute
the Contract and meet performance and payment bond requirements and insurance
requirements within five (5) calendar days after issuance of Notice of Award, shall result in its
bid security being forfeited as liquidated damages, and the Notice of Award and Contract will
be rescinded and awarded to another Bidder. Withdrawal or attempted withdrawal of a Bid
after the closing date and time but prior to sixty (60) calendar days after the closing date may
also result in forfeiture of bid security.

c. Return of Bid Security - Bid security will be returned to all bidders after the successful Bidder
has executed the Contract and delivered all required bonds and insurance certificates.
Unsuccessful Bidders will not be entitled to any interest earnings on returned funds.

d. Payment and Performance Security

i. The successful Bidder shall provide Performance and Payment Bonds, in a form
satisfactory to the County (see Attached “Sample Forms”), in the following amounts
no later than at the time of execution of the Contract:

e Payment Bond: 100% of the total amount of the Contract.
o Performance Bond: 100% of the total amount of the Contract.

ii. The aforesaid Payment and Performance Bonds must be issued by a corporate surety
registered and authorized to do business in South Carolina and must be counter-
signed by a licensed, authorized South Carolina agent.

iii. Attorneys-in-fact who sign Bid Bonds or Performance Bonds must file with each Bond
a certified and effective, dated copy of their power of attorney.

iv. The time to be covered by the Performance Bond shall commence on the date of
execution of any contract resulting from this RFB and terminate upon final payment
to Bidder by County. The time to be covered by the Payment Bond shall commence on
the date of execution of any contract resulting from this RFB and terminate twelve
(12) months after the date of final acceptance of the Work by the County.

v. Contractor shall execute the attached Form of Agreement upon contract award.

22. CHANGE ORDER
a. A Change Order is a written order to the Contractor, signed by the authorized County
representative, directing changes in the work within the provisions of the Contract.
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b. A Change Order is used to change contract quantities for items with unit prices, provide for
incentives, penalties, and adjustments for unit price items as provided in the original Contract,
delete contract items, and revise contract time.

c. A Change Order may include written agreement made and entered into by and between the
Contractor and the Owner, covering alterations and unforeseen work incidental to the proper
completion of the project, when such work is paid for at an agree unit or lump sum price.
Such Change Order becomes a part of the Contract when approved and properly executed.

23. PERMITS/LICENSING: It shall be the responsibility of the contractor to comply with County Ordinances
by securing necessary permits and licenses.

24. ENVIRONMENTAL MANAGEMENT: Vendor/Supplier/Contractor will be responsible for complying with
all federal, state, and local environmental regulations relating to transportation, handling, storage,
spillage and any other aspect of providing the services specified herein, as applicable.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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FORM OF AGREEMENT
BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION CONTRACT

THIS AGREEMENT is by and between CHESTER COUNTY (“Owner”) and

(“Contractor”).

Owner and Contractor hereby agree as follows:

ARTICLE 1 - WORK
Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is
generally described as follows: HMA PAVING, CMRB, AND MISCELLANEOUS RELATED ITEMS ON SEVEN (7)
SCDOT ROADS IN CHESTER COUNTY, SOUTH CAROLINA

ARTICLE 2 — THE PROJECT
2.01  The Project for which the Work under the Contract Documents may be the whole or only a part is
generally described as follows:

CHESTER CTC ONE TIME MONEY STATE ROADS 2022-23

ARTICLE 3 — ENGINEER

3.01 The Project has been designed by Infrastructure Consulting & Engineering (ICE), (Engineer), which is to
act as Owner’s representative, assume all duties and responsibilities, and have the rights and
authority assigned to Engineer in the Contract Documents in connection with the completion of the
Work in accordance with the Contract Documents.

ARTICLE 4 — CONTRACT TIMES
4.01 Time of the Essence
a. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for
final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Dates for Substantial Completion and Final Payment
Project will be completed and ready for final inspection on December 31, 2023.

4.03 Liquidated Damages

a. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and
that Owner will suffer financial loss if the Work is not completed within the times specified in
Paragraph 4.02 above, plus any extensions thereof allowed in accordance with the General
Conditions. The parties also recognize the delays, expense, and difficulties involved in proving in a
legal or arbitration preceding the actual loss suffered by Owner if the Work is not completed on
time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as
liquidated damages for delay (but not as a penalty), Contractor shall pay Owner $500.00 for each
day that expires after the time specified in Paragraph 4.02 above for Substantial Completion until
the Work is substantially complete. After Substantial Completion, if Contractor shall neglect,
refuse, or fail to complete the remaining Work within the Contract Time or any proper extension
thereof granted by Owner, Contractor shall pay Owner $500.00 for each day that expires after the
time specified in Paragraph 4.02 above for completion and readiness for final payment until the
Work is completed and ready for final payment.

ARTICLE 5 — CONTRACT PRICE
5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents
an amount in current funds equal to the sum of the amounts determined in the bid documents:
a. For all Work other than Unit Price Work, a lump sum of: S N/A
All specific cash allowances are included in the above price.
b. For all Unit Price Work, an amount equal to the sum of the established unit price for each
For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.
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ITEM # DESCRIPTION UNIT | QUANTITY UNIT PRICE EXTENDED PRICE
1 Bonds & Insurance LS 1
2 Mobilization NEC 5
3 Traffic Control NEC 5
4 Station Grading STA 10
5 Cement Modified Recycled Base (8" Uniform) Method A N% 25288
6 Cement Modified Recycled Base (12" Uniform) Method B N% 11184
7 Portland Cement (for Cmnt. Mod. Recyc. Base) 60 LBS/SY TON 1268
8 Maintenance Stone TON 120
9 HMA Surface Course Type C (Liquid Included) 2" Uniform NY% 4600
10 HMA Surface Course Type E (Liquid Included) 100 LBS/SY N% 58638
11 HMA Surface Course Type C (Liquid Included) 175 LBS/SY N% 47504
12 HMA Surface Course Type C (Liquid Included) 1.5" Uniform 5% 11184
13 Permanent Vegetation ACRE 5.5
14 Permanent Raised Yellow Markers Bi-Dir 4"x 4" EACH 313
15 Permanent Const. Signs (Ground Mounted) Schedule E SF 532
16 Permanent Const. Signs (Ground Mounted) Schedule C SF 152
17 Loose Stone/25 MPH Sign SF 935
18 Street Sign EACH 20
19 Handicapped Parking Sign EACH 6
20 W11-2 Crosswalk Sign EACH 4
21 W16-9P Ahead Sign EACH 2
22 W16-7P Arrow Sign EACH 2
23 Stop for Pedestrian Sign EACH 2
24 State Law Stop Within Crosswalk Sign EACH 2
25 Silt Fence LF 400
26 4" White Parking Lines FDP LF 1060
27 4" White Parking Lines Thermo - 125 Mil LF 1060
28 8" White Crosswalks FDP LF 688
29 8" White Crosswalks Thermo - 125 Mil LF 688
30 24" White Stripes @ 8" Spacing Thermo - 125 Mil LF 30
31 Handicapped Parking Symbol Blue Thermo - 125 Mil EACH 6
32 4" White Broken Lines - FDP LF 1030
33 4" White Broken Lines - Thermo - 90 Mil LF 1030
34 24" White Solid Lines (Stop) FDP LF 310
35 24" White Solid Lines (Stop) Thermo - 125 Mil LF 310
36 4" White Solid Lines (Pavement Edge Lines) FDP LF 100070
37 4" White Solid Lines (Pavement Edge Lines) Thermo -90 Mil LF 42236
38 4" Yellow Solid Lines (No Passing Zone) FDP LF 107090
39 4" Yellow Solid Lines (No Passing Zone) Thermo - 90 Mil LF 49256
40 Borrow CY 200
41 HMA Full Depth Patching SY 100
42 Type T End Treatment EACH 4
43 Removal of Existing Guard Rail LS 75
44 Thrie-Beam Guard Rail w/Base Plate LF 120
45 Thrie-Beam Guard Rail LF 25

TABULATION CONTINUED ON NEXT PAGE
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46 W Beam Guard Rail LF 200
47 Type B End Treatment EACH | 2
48 Remove and Replace Pedestrian Ramp SsY 175
49 Detectable 2' x 4' Mat SF 70
50 Variable Milling SY 11184
Grand Total:

(Grand Total in Words)

The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on estimated quantities.
As provided in the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities
and classifications are to be made by Engineer as provided in of the General Conditions.

ARTICLE 6 - PAYMENT PROCEDURES
6.01  Submittal and Processing of Payments

Engineer will generate pay estimate and submit to contractor for approval prior to sending to owner
for approval and payment.

6.02  Progress payments; Retainage

a. Owner shall make progress payments on account of the Contract Price on the basis of
Contractor’s Applications for Payment on or about the 15th day of each month during
performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments will be
measured by the schedule of values established as provided in the General Conditions (and in the
case of Unit Price Work based on the number of units completed) or, in the event there is no
schedule of values, as provided in the General Requirements.

b. Prior to Substantial Completion, progress payments will be made in an amount equal to the
percentage indicated below but, in each case, less the aggregate of payments previously made
and less such amounts as Engineer may determine or Owner may withhold, including but not
limited to liquidated damages, in accordance with the General Conditions.

c. 90 percent of Work completed (with the balance being retainage). If the Work has been 50
percent completed as determined by Engineer, and if the character and progress of the Work
have been satisfactory to Owner and Engineer, then as long as the character and progress of the
Work remain satisfactory to Owner and Engineer, there will be no additional retainage; and

d. 90 percent of cost of materials and equipment not incorporated in the Work (with the balance
being retainage).

e. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to
Contractor to 95 percent of the Work completed, less such amounts as Engineer shall determine
in accordance with the General Conditions and less 95 percent of Engineer’s estimate of the value
of Work to be completed or corrected as shown on the tentative list of items to be completed or
corrected attached to the certificate of Substantial Completion.

6.03  Final Payment
a. Upon final completion and acceptance of the Work in accordance with the General Conditions,
Owner shall pay the remainder of the Contract Price as recommended by Engineer.
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ARTICLE 7 - INTEREST
7.01  All moneys not paid when due as provided in the General Conditions shall bear interest at the rate of
12 percent per annum.

ARTICLE 8 — CONTRACTOR RESPONSIBILITIES
8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following
representations:

a.

Contractor has examined and carefully studied the Contract Documents and the other related
data identified in the Bidding Documents.

Contractor has visited the Site and become familiar with and is satisfied as to the general, local,
and Site conditions that may affect cost, progress, and performance of the Work.

Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations
that may affect cost, progress, and performance of the Work.

Contractor does not consider that further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price, within the
Contract Times, and in accordance with the other terms and conditions of the Contract
Documents.

Contractor is aware of the general nature of work to be performed by Owner and others at the
Site that relates to the Work as indicated in the Contract Documents.

Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies
that Contractor has discovered in the Contract Documents, and the written resolution thereof by
Engineer is acceptable to Contractor.

The Contract Documents are generally sufficient to indicate and convey understanding of all terms
and conditions for performance and furnishing of the Work.

ARTICLE 9 - CONTRACT DOCUMENTS
9.01 Contents

=

™0 o0 oY

The Contract Documents consist of the following:

This Agreement

Performance bond

Payment bond

General Conditions

Standard Specifications and Drawings as referenced in the bid documents.
The contents of the Request for Bids, including all drawings, attachments, specifications, and any
addenda.

Drawings consisting of 0 pages.

Addenda (numbers 0 to _0 |, inclusive).

Exhibits to this Agreement (enumerated as follows):

1. Contractor’s Bid

The following which may be delivered or issued on or after the Effective Date of the Agreement and
are not attached hereto:

1. Notice to Proceed

2. Work Change Directives.

3. Change Orders.

4. The documents listed in paragraph 9.01.a are attached to this agreement (except as expressly
noted otherwise above)

There are no contract documents other than those listed in this Article 9.

The contract documents may only be amended, modified, or supplemented as provided in the
General Conditions.
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ARTICLE 10 — MISCELLANEIOUS
10.01 Terms
a. Terms used in this Agreement will have the meanings stated in the General Conditions and the
Supplementary Conditions.

10.02 Assignment of Contract

a. No assignment by a party hereto of any rights under or interests in the Contract will be binding on
another party hereto without the written consent of the party sought to be bound; and,
specifically but without limitation, moneys that may become due and moneys that are due may
not be assigned without such consent (except to the extent that the effect of this restriction may
be limited by law), and unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from any duty or responsibility
under the Contract Documents.

10.03 Successors and Assigns
a. Owner and Contractor each bind itself, its partners, successors, assigns, and legal representatives
to the other party hereto, its partners, successors, assigns, and legal representatives in respect to
all covenants, agreements, and obligations contained in the Contract Documents.

10.04 Severability
a. Any provision or part of the Contract Documents held to be void or unenforceable under any Law
or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and
binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed
to replace such stricken provision or part thereof with a valid and enforceable provision that
comes as close as possible to expressing the intention of the stricken provision.

10.05 Contractor’s Certifications
a. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices

in competing for or in executing the Contract. For the purposes of this Paragraph 10.05:

1. “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely
to influence the action of a public official in the bidding process or in the Contract execution;

2. “Fraudulent practice” means an intentional misrepresentation of facts made (a) to influence
the bidding process or the execution of the Contract to the detriment of Owner, (b) to
establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of
the benefits of free and open competition;

3. “Collusive practice” means a scheme or arrangement between two or more Bidders, with or
without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial,
non-competitive levels; and

4. “Coercive practice” means harming or threatening to harm, directly or indirectly, persons or
their property to influence their participation in the bidding process or affect the execution of
the Contract.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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IN WITNESS, WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have been
delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have
been identified by Owner and Contractor or on their behalf.

This Agreement will be effective on , 2022, (Which is the Effective Date of the Agreement).

OWNER: CONTRACTOR:

Chester County, South Carolina

By: By:

Title: Title:

(If Contractor is a corporation, a partnership, or a joint
venture, attaches evidence of authority to sign.)

Attest: Attest:
Title: Title:
Address for giving notices: Address for giving notices:

PO Drawer 580

Chester SC 29706

License No.:

(Where applicable)

(If Owner is a corporation, attach evidence

Of authority to sign. If Owner is a public body, attach Agent for service of process:
evidence of authority to sign and resolution or other

documents authorizing execution of this Agreement.)
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that , as Principal, hereinafter called Contractor, and

as Surety, hereinafter called Surety, are held and firmly bound unto Chester County, 1476 J A

Cochran, Chester SC 29706, as oblige, hereinafter called Owner, in the amount of

Dollars ($ ), for the payment whereof Contractor and Surety

bind themselves, their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has entered into a certain contract with the Owner, dated day of , 2022, for the
construction of: CHESTER CTC ONE TIME MONEY STATE ROADS 2022-23

in accordance with the Drawings and Specifications prepared by Infrastructure Consulting & Engineering (ICE), which contract is by
reference made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly and faithfully perform said Contract,
then this obligation shall be null and void; otherwise, it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the Owner.

Whenever Contractor shall be, and declared by Owner to be in default under the Contract, the Owner having performed Owner’s
obligations there under, the Surety may promptly remedy the default, or shall promptly:

1) Complete the Contract accordance with its terms and conditions, or

2) Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon determination by Surety
of the lowest responsible bidder, or, if the Owner elects, upon determination by the Owner and the Surety jointly of the lowest
responsible bidder, arrange for a contract between such bidder and Owner, and make available as Work progresses (even though
there should be a default or a succession of defaults under the contract or contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the balance of the contract price; but not exceeding, including other costs and
damages for which Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term “balance of the
contract price”, as used in this paragraph, shall mean the total amount payable by Owner to Contractor under the Contract and any
amendments thereto, less the amount properly paid by Owner to Contractor.

Any suit under this bond must be instituted before the expiration of two (2) years from the date on which final payment under the
Contract falls due.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the Owner named herein or the
heirs, executors, administrators, or successors of the Owner.

Signed and sealed this day of ,2022.
PRINCIPAL SURETY
(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature and Title Signature and Title

(Attach Power of Attorney)

Attest: Attest:
Signature and Title Signature and Title
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS that , as Principal, hereinafter called Principal,

and , as Surety, hereinafter called Surety, are held and firmly bound unto

Chester County, 1476 J A Cochran Bypass, Chester SC 29706, as oblige, hereinafter called Owner, in the amount of

Dollars ($ ), for the payment whereof Principal and Surety

bind themselves, their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has entered into a certain contract with the Owner, dated day of , 2022, for the
construction of CHESTER CTC ONE TIME MONEY STATE ROADS 2022-23

in accordance with the Drawings and Specifications prepared by Infrastructure Consulting & Engineering (ICE), which contract is by
reference made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall promptly make payment to all claimants as
hereinafter defined, for all labor and material used or reasonably required for use in the performance of the Contract, then this
obligation shall be void; otherwise, it shall remain in full force and effect, subject, however, to the following conditions:

1. A claimant is defined as one having a direct contract with the principal or with a Subcontractor of the Principal for labor,
material, or both, used or reasonably required for use in the performance of the Contract, labor and material being construed to
include that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to
the Contract.

2. The above named Principal and Surety hereby jointly and severally agree with the Owner that every claimant as herein defined,
who has not been paid in full before the expiration of a period of ninety (90) days after the date on which the last of such
claimant’s work or labor was done or performed, or materials were furnished by such claimant, may sue on this bond for the use
of such claimant, prosecute the suit to final judgment for such sum or sums as may be justly due claimant, and have execution
thereon. The Owner shall not be liable for the payment of any costs or expenses of any such suit.

3. Nosuit or action shall be commenced hereunder by any claimant:

a) Unless claimant, other than one having a direct contract with the Principal, shall have given written notice to any two of the
following: the Principal, the Owner, or the Surety above named, within ninety (90) days after such claimant did or
performed the last of the work or labor, or furnished the last of the materials for which said claim is made, stating with
substantial accuracy the amount claimed and the name of the party to whom the materials were furnished, or for whom
the work or labor was done or performed. Such notice shall be served by mailing the same by registered mail or certified
mail,

Postage prepaid, in an envelope addressed to the Principal, Owner, or Surety, at place where an office is regularly
maintained for the transaction of business or served in any manner in which legal process may be served in the state in
which the aforesaid project is located, save that such service need not be made by a public officer.

b) After the expiration of one (1) year following the date on which Principal ceased Work on said Contract, it being
understood, however, that if any limitation embodied in this bond is prohibited by any law controlling the construction
hereof such limitation shall be deemed to be amended so as to be equal to the minimum period of limitation permitted by
such law.

4. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder,
inclusive of the payment by Surety of mechanics’ liens which may be filed of record against said improvement, whether or not
claim for the amount of such lien be presented under and against this bond.

Signed and sealed this day of , 2022
PRINCIPAL SURETY
(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature and Title Signature and Title
(Attach Power of Attorney)
Attest: Attest:
Signature and Title Signature and Title
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SECTION VI: SPECIAL PROVISIONS
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SPECIAL PROVISIONS

PROJECT NUMBER COUNTY

RFB 20-46.17 CHESTER
This project is to be constructed under the South Carolina Department of Transportation's Specifications for
Highway Construction Edition of 2007, the South Carolina Department of Transportation’s 2004 Construction
Manual, and the Supplemental Technical Specifications in effect at the time of the letting, and the following Special
Provisions.

DEFINITION AND TERMS:
Delete Paragraph 101.3.27, (the) Engineer, of the 2007 Version of the Standard Specifications for Highway
Construction in its entirety and replace with the following:

Chester County, acting directly or through his duly authorized representative, such representative acting within the
scope of particular assigned duties or authority. On this Project the firm of Infrastructure Consulting & Engineering (ICE)
shall function as the Engineer’s duly authorized representative with authority as described in Section 105, “CONTROL
OF WORK?”, of the Standard Specifications for Highway Construction, latest Edition.

The project Owner is CHESTER COUNTY. In the specifications where the terms “SCDOT” or “Department” or other
like terms are used to describe the facility Owner, it shall be interpreted as meaning Chester County, as
appropriate.

Add “Notice-to-Proceed” to Section 101 as follows:

Notice-to-Proceed. A written notice to the Contractor fixing the date on which the Contract Time will commence to
run and on which the Contractor may start to perform obligations under the Contract Documents.

It is the intentions of the owner to have the Contractor begin work on this project as soon as practical. The owner
anticipates that an award and contract will be issued within two weeks after bids are received. The owner will
require that the completed contract, bonds, insurance and other information required by the contract shall be
completed within two weeks after bids are received.

ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION:
See attached Supplemental Specification dated January 1, 2018, on page 63.

SUBSTANTIAL COMPLETION OF WORK:
Substantial Completion of Work is the point in the project when work has been constructed to the typical
section in the Plans over the entire length of the project including tie-ins, all pay items have been installed in
reasonable conformance with the plans and specifications over the entire length of the project and all lanes
of traffic are open to the public in their final configuration with the final applications of thermoplastic and
raised pavement markers with the only remaining work to be performed being punch list items.

Contractor shall have the work substantially complete on December 31, 2023

STANDARD DRAWINGS:
The Bidders are hereby advised that this project shall be constructed using the latest Standard Drawings with all
updates effective at the time of the letting. The Standard Drawings are available for download at
http://www.scdot.org/doing/sd_disclaimer.shtml. All drawings that are updated are labeled with their effective
letting date in red.

The Standard Drawings are available to purchase through the SCDOT Engineering Publications Sales Center. The
Engineering Publication Sales Center is located in Room G-19 (basement level) of the SCDOT Headquarters
Building, 955 Park Street, Columbia, South Carolina.

All references in the plans, standard specifications, supplemental specifications, supplemental technical
specifications or special provisions to drawings under the previous numbering system are hereby updated to the
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new drawing numbers. Refer to sheets 000-205-01 through 000-205-07 to find new drawing numbers when looking
for references to older drawing numbers.

STANDARD DRAWING ERRATA:

The Bidders are hereby advised that the following note changes apply to the published Standard
Drawings:

On sheet 000-205-05, add the following information under the columns below:
OLD DRAWING NAME NEW DRAWING NAME
720-905-01 to 720-905-05 720-901-01 to 720-993-32

On sheet 605-005-05, replace entire text of General Note #4 with the following text:
4. The square footage of sign panels attached to 274" x 2%"” 12-gauge sign support secured to a
3” x 3” 7-gauge breakaway anchor shall not exceed 20 square feet.

On sheet 610-005-00, revise the following information as noted below:
Add (OPTIONAL) underneath “TRUCK MOUNTED ATTENUATOR” adjacent to the illustration.

A chart, entitled “Truck Mounted Attenuator”, displaying the minimum length of buffer space required when a
truck mounted attenuator is not utilized.

The buffer area illustration has been updated to illustrate the requirements necessary when a truck mounted
attenuator is utilized and the requirements necessary when a truck mounted attenuator is not utilized.

Underneath the section entitled “PORTABLE TRUCK MOUNTED ATTENUATOR”, update Note 4 to read as follows:

A trailer mounted advance warning arrow panel may be utilized in advance of the work area when this traffic
control setup is utilized for asphalt concrete placement operations.

On sheet 610-405-00, revise the following information as noted below:
Add (OPTIONAL) underneath “LEAD VEHICLE” adjacent to the illustration.

The “WORK VEHICLE” signing requirements have been updated. When the “LEAD VEHICLE” is omitted, the first
“WORK VEHICLE” in the work train will also include the signing requirements specified for the “LEAD
VEHICLE” in addition to the standard signing requirements for the “WORK VEHICLE".

Note 2 of the “Operation Notes” have been updated to describe the requirements for the “WORK VEHICLE”
when the “LEAD VEHICLE” is omitted from the work train.

On sheet 720-305-00, delete the entire note directly above main detail: {-sidewaltk-exists;the-driveway-opening

On sheet 720-405-00 section B replace dimension 2’-6” maximum with:
2’-6” minimum

On sheet 720-901-01 replace note 5.04 with:

5.04 When a mid-block crossing is required, consider mid-block staggered crossing (720-955-41) to encourage
eye contact between the pedestrian and the oncoming traffic. Always angle the stagger so that the pedestrian
travels through the refuge facing the oncoming traffic.

On sheet 722-305-00 Detail 4 replace note “French Drain see note 21” with: French Drain see note 4.5.

On sheet 722-305-00 table 722-305A, 4th column, change the following: Delete {SF}

Replace text “up to 36” with “up to 3'’X3" “

Replace text “larger than 36” with “larger than 3'X3" ”
On sheet 804-105-00 Title Block replace text “Riprap (Bridge End)” with: Riprap (Bridge End)

On sheet 805-325-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00” with:
“rectangular washers (FWR03) See 805-090-00”

On sheet 805-325-00 change text of note 5 to the following:
5. For project specific requirements such as additional offset blocks, extra length posts, and post attachment
details, see Project Plans. Include all costs of project specific requirements in the Guardrail Thrie-Beam Bridge
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Connector pay item.

On sheet 805-330-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00" with: “rectangular
washers (FWR03) See 805-090-00”

On sheet 805-330-00 change text of note 4 to the following:

4. For project specific requirements such as additional offset blocks, extra length posts, and post attachment
details, see Project Plans. Include all costs of project specific requirements in the Guardrail Thrie-Beam Bridge
Connector pay item.

On sheet 805-510-00 detail 3 replace guardrail base plate note with the following: See standard drawings 805-
655-xx for guardrail base plate options.

On sheet 805-655-M1 replace note 30.4 with the following:

30.4Install adhesive anchors to a depth sufficient to develop a minimum factored (reduced)
ultimate tensile capacity of 21 kips per anchor bolt. Increase minimum embedment shown in detail

4 as required by adhesive manufacturer’s recommendations for the existing material properties, anchor bolt
pattern, edge conditions, and any other design reduction.

On sheet 805-811-01 Type 11A barrier wall reinforcement add the following note:
Provide reinforcement equal to the stem reinforcement and bending details shown for the Type 11B
concrete barrier (drawing 805-811-02).

On sheet 000-205-05, add the following information under the columns below:
OLD DRAWING NAME NEW DRAWING NAME
720-905-01 to 720-905-05 720-901-01 to 720-993-32

On sheet 605-005-05, replace entire text of General Note #4 with the following text:
4. The square footage of sign panels attached to 2%4” x 2%"” 12-gauge sign support secured to a
3” x 3” 7-gauge breakaway anchor shall not exceed 20 square feet.

On sheet 610-005-00, revise the following information as noted below:
Add (OPTIONAL) underneath “TRUCK MOUNTED ATTENUATOR” adjacent to the illustration.

A chart, entitled “Truck Mounted Attenuator”, displaying the minimum length of buffer space required when a
truck mounted attenuator is not utilized.

The buffer area illustration has been updated to illustrate the requirements necessary when a truck mounted
attenuator is utilized and the requirements necessary when a truck mounted attenuator is not utilized.

Underneath the section entitled “PORTABLE TRUCK MOUNTED ATTENUATOR”, update Note 4 to read as follows:

A trailer mounted advance warning arrow panel may be utilized in advance of the work area when this traffic
control setup is utilized for asphalt concrete placement operations.

On sheet 610-405-00, revise the following information as noted below:
Add (OPTIONAL) underneath “LEAD VEHICLE” adjacent to the illustration.

The “WORK VEHICLE” signing requirements have been updated. When the “LEAD VEHICLE” is omitted, the first
“WORK VEHICLE” in the work train will also include the signing requirements specified for the “LEAD
VEHICLE” in addition to the standard signing requirements for the “WORK VEHICLE".

Note 2 of the “Operation Notes” have been updated to describe the requirements for the “WORK VEHICLE”
when the “LEAD VEHICLE” is omitted from the work train.

On sheet 720-305-00, delete the entire note directly above main detail: {-sidewalk-exists;the-driveway-opening

On sheet 720-405-00 section B replace dimension 2’-6” maximum with:
2’-6” minimum

On sheet 720-901-01 replace note 5.04 with:

5.04 When a mid-block crossing is required, consider mid-block staggered crossing (720-955-41) to encourage
eye contact between the pedestrian and the oncoming traffic. Always angle the stagger so that the pedestrian
travels through the refuge facing the oncoming traffic.
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On sheet 722-305-00 Detail 4 replace note “French Drain see note 21” with: French Drain see note 4.5.

On sheet 722-305-00 table 722-305A, 4th column, change the following: Delete {SF}

Replace text “up to 36” with “up to 3'’X3" “
Replace text “larger than 36” with “larger than 3'X3" ”
On sheet 804-105-00 Title Block replace text “Riprap (Bridge End)” with: Riprap (Bridge End)

On sheet 805-325-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00” with:
“rectangular washers (FWR03) See 805-090-00”

On sheet 805-325-00 change text of note 5 to the following:

5. For project specific requirements such as additional offset blocks, extra length posts, and post attachment
details, see Project Plans. Include all costs of project specific requirements in the Guardrail Thrie-Beam Bridge
Connector pay item.

On sheet 805-330-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00" with: “rectangular
washers (FWR03) See 805-090-00”

On sheet 805-330-00 change text of note 4 to the following:

4. For project specific requirements such as additional offset blocks, extra length posts, and post attachment
details, see Project Plans. Include all costs of project specific requirements in the Guardrail Thrie-Beam Bridge
Connector pay item.

On sheet 805-510-00 detail 3 replace guardrail base plate note with the following: See standard drawings 805-
655-xx for guardrail base plate options.

On sheet 805-655-M1 replace note 30.4 with the following:

30.4Install adhesive anchors to a depth sufficient to develop a minimum factored (reduced)
Ultimate tensile capacity of 21 kips per anchor bolt. Increase minimum embedment shown in detail

4 as required by adhesive manufacturer’s recommendations for the existing material properties anchor bolt
pattern, edge conditions, and any other design reduction.

On sheet 805-811-01 Type 11A barrier wall reinforcement add the following note:
Provide reinforcement equal to the stem reinforcement and bending details shown for the Type 11B
concrete barrier (drawing 805-811-02).

AWARD OF CONTRACT:
Subsection 103.2 of the Standard Specifications is amended to allow sixty (60) days for the award of a contract
after the opening of proposals.

PROPOSAL ITEMS AND QUANTITIES:
A list of bid items and quantities is on page 30.

CONSTRUCTION STAKES, LINES AND GRADES:

Stakes, Lines, and Grades shall be provided by the Contractor, as necessary.

QUALIFIED PRODUCT LISTINGS:
All references to “Approval Sheet” or “Approval Policy” are to be replaced with “Qualified Products Listings (QPL)”
and “Qualified Products Policies (QPP)” respectively. This change includes all references in the SCDOT Standard
Drawings, SCDOT Standard Specifications, SCDOT Supplemental Specifications, SCDOT Special Provisions, SCDOT
Supplemental Technical Specifications, SCDOT Internet and Intranet websites, and all other documents produced
by SCDOT.

SOUTH CAROLINA MINING ACT:
See Attached Supplemental Specification Dated March 20, 2003, on page 62. This Supplemental Specification is
hereby modified as follows:
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Paragraph 9 is hereby deleted and replaced with the following:

The deputy secretary for engineering, or his duly appointed representative, will make a final inspection of the
reclaimed area and keep a permanent record of his approval thereof. A map or sketch providing the location and
approximate acreage of each pit used on the project will be provided to the resident construction engineer for
inclusion in the final plans.

The last paragraph is hereby deleted and replaced with the following:

The contractor shall comply with the provisions of the plan that are applicable to the project as determined by the
engineer. Seeding or other work necessary to comply with the plan on pits furnished by the contractor shall be at
the expense of the contractor. Seeding shall be in accordance with SC-M-810 (latest version) which can be found at
http://scdot.org/doing/sup_tech_specs.shtml.

DBE PARTICIPATION:
The Bidder is encouraged to utilize DBE subcontractors on this project. All DBE participation shall be reported to
the Engineer prior to Substantial Completion.

CONSTRUCTION QUALITY CONTROL AND ASSURANCE TESTING:
The contractor shall provide construction quality control and quality assurance testing for this project, except for
MANUFACTURERS MATERIALS CERTIFICATIONS AND CERTIFIED TEST REPORTS as required by the provision
included below.

INSURANCE REQUIREMENTS:
In addition to the requirements as set forth in Section 103.8 of the Standard Specifications (Edition of 2007), the
Contractor shall purchase and maintain, in a company or companies acceptable to the Owner, general liability and
automobile liability insurance written on an occurrence basis, with minimum limits as shown below or as required
by law, whichever is greater. The Contractor shall include the Owner, and Infrastructure Consulting &
Engineering (ICE) As Additional Insured’s. The authorized insurance company shall provide a Waiver of
Subrogation in all policies maintained by the insured for the performance of the Contract.

GENERAL LIABILITY LIMIT
General Aggregate $1,000,000.00
Products — Comp/Ops Aggregate $500,000.00
Personal & Advertising Injury $500,000.00
Each Occurrence $500,000.00
Fire Damage (any one fire) $25,000.00
Medical Expense (any one person) $10,000.00
AUTOMOBILE LIABILITY (Any Auto)
Combined Single Limit $500,000.00

The Contractor shall also purchase and maintain in a company or companies acceptable to the Owner, Worker's
Compensation and Employer's Liability Insurance with minimum limits as shown below or as required by law,
whichever is greater:

WORKER'S COMPENSATION and EMPLOYER'S LIABILITY (statutory) LIMIT
(Each Accident) $100,000.00
(Disease-Policy Limit) $500,000.00
(Disease-Each Employee) $100,000.00

Certificates of Insurance acceptable to the Owner shall be filed not less than 10 days after notification of award.

The Certificate of Insurance shall not be changed to the extent that limits are decreased by endorsement, canceled
or non-renewed without thirty (30) days prior written notice to the Owner. The Contractor shall provide and
maintain the overages as required by Section 103.08 and these additional requirements. Failure to provide and
maintain the required coverage will be grounds to declare the Contractor in default of the Contract.

The criteria which Insurance Company or Companies are deemed satisfactory by the Owner shall include, but not

be limited to the following:
e —
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a) The above required insurance coverage shall be written by a Company or Companies licensed in the areas of
required coverage by the Insurance Commissioner of the South Carolina Department of Insurance, and

b) The Insurance Company or Companies shall be assigned a rating of "A-" or better by A. M. Best Company on
its most recent Best's Insurance Report, and

c) The Owner considers the "ACORD Certificate of Insurance" as an acceptable form of certificate.

RETAINAGE:
If the Contractor’s progress is judged to be delinquent or portions of the work are defective, the County reserves
the right to withhold retainage. The total amount retained will be sufficient to cover anticipated liquidated
damages and the cost to correct defective work.

PROMPT PAYMENT CLAUSE:
See attached Supplemental Specification dated July 2017 on page 67.

MANUFACTURERS MATERIALS CERTIFICATIONS AND CERTIFIED TEST REPORTS:
The contractor shall supply the Engineer with all required materials certifications and manufacturers test reports
for items to be permanently incorporated into the project, prior to their use. The County must approve these
certifications and reports before payment can be made to the contractor for these items.

REQUIRED MEDIA NOTIFICATION FOR CONSTRUCTION PROJECTS:
Contractors are encouraged to co-operate with the news media since all projects are constructed with public
funds. Because the scope of this project will cause disruption of normal traffic flow, the Contractor is required to
notify the public, in a timely manner, of disruptive activities such as lane closures.

The Contractor is required to utilize area media to accomplish public notification of traffic disruptions.

The Contractor is required to deal directly with the news media and all reasonable efforts should be made to co-
operate with the media. However, the safety, security and construction schedule on site should not be disrupted to
accomplish this. The Contractor may coordinate these activities with and receive guidance from the Engineer.

CONTRACT PROVISION TO REQUIRE CERTIFICATION AND COMPLIANCE CONCERNING ILLEGAL
ALIENS:

By submission of this bid, the bidder as the prime contractor does hereby agree:

a. to certify its compliance with the requirements of Chapter 14 of Title 8 of the S.C. Code of Laws regarding
Unauthorized Aliens and Public Employment;

b. to provide SCDOT with any documents required to establish such compliance upon request; and

c. to register and participate and require agreement from subcontractors and subcontractors to register and
participate in the federal work authorization program to verify the employment authorization of all new
employees, or to employ only workers who supply the documents required pursuant to S.C.Code 8-14-
20(B)(2).

PROSECUTION OF THE ROAD IMPROVEMENT WORK:
It is the County’s intentions that work on this contract be performed in a sequential manner. Once a construction
activity (reclamation, treatment, shoulder work) has started on a road, the Contractor will continue this activity
until it is complete before moving to another road. In the event the Contractor elects to use multiple crews on this
project, work may proceed on more than one area. However, in no case will construction activities be initiated on
more area than the number of work crews engaged in the work without the approval of the Engineer.

CONTRACT TIME AND DETERMINATION AND EXTENSION OF CONTRACT TIME:

Any extensions of these completion dates will adhere to Section 108.6 of the Standard Specifications.

FAILURE TO COMPLETE THE WORK ON TIME:

Delete Section 108.9 in its entirety and substitute the following in its place:

Owner and Contractor recognize that time is of the essence and that the Owner will suffer financial loss if the work
is not substantially complete in accordance with the time(s) specified herein. They also recognize the delays,
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expenses and difficulties involved in proving in a legal or arbitration preceding the actual loss suffered by the
Owner if the work is not completed on time.

Accordingly, instead of requiring such proof, the Owner and the Contractor agree that as liquidated damages for
delay (but not as a penalty) the Contractor shall pay the Owner $500.00 per day for each calendar day past the
contract specified interim and completion date.

COORDINATION OF UTILITY RELOCATION WORK WITH HIGHWAY CONSTRUCTION:
As it is not economically feasible to complete the rearrangement of all utility conflicts in advance of the highway
construction, such rearrangements may be underway concurrently with construction.

It shall be the responsibility of the contractor to inspect the site for potential utility conflicts.
It is the responsibility of the Contractor to call Palmetto Utility Protection Service (1-888-721-7877) three (3) days
prior to work so that existing utilities can be properly marked.

BORROW EXCAVATION FOR SHOULDERS
This work shall consist of satisfactory placement of all materials necessary to bring the shoulder grade flush with
the final pavement edge grade. The Contractor shall furnish all earth material necessary to eliminate any edge of
final pavement to shoulder gradient differential that exceeds 1 % inch.

Selected materials shall be used for this operation. The selected material shall consist of a friable material such as
topsoil, etc., containing grass roots and having the properties of being comparatively porous; capable of growing
grass and of a stable nature in that when compacted it will resist erosion and be capable of supporting vehicles
when relatively wet. When the area where material is to be placed, is greater than 4 feet in width, it shall be
scarified and/or disked to a minimum depth of 3 inches prior to placing any material. Scarifying or disking is not
required for areas less than 4 feet in width. Borrow shall be mixed with the existing scarified and/or disked
shoulder material in such a manner as to provide a seed bed in accord with Section 810.15 of the Standard
Specifications. Payment for this work shall be included in the payment price for HMA Surface Course Type C (liquid
included). This material shall be approved by the engineer prior to placement.

MAINTENANCE STONE:
Maintenance Stone used on this project shall conform to the gradation requirements of Section 305, or to the
gradation specified for Aggregate No. CR-14 in the Standard Specifications. This material will be used in driveways,
over pipe, and as directed by the engineer.

ROADWAYS TO BE INCLUDED IN THIS PROJECT:
Chester County, due to budget considerations or any other reason, reserves the right to adjust the amount of work
to be performed on this project. Projects (complete roads) may be added or deleted only at the discretion of the
County. The Contractor shall, by signing this request for bids, agree to adjust, as indicated by the County, the
lengths or quantities of roadways and corresponding pay items to be performed, at the times and locations
determined to be beneficial to the County.

ROADWAY TYPICAL SECTION:
Each roadway or section of roadway shall have a corresponding ROADWAY TYPICAL SECTION that the final roadway
surface shall be graded and surfaced to meet. The ROADWAY TYPICAL SECTION drawing is included in these bid
documents on page 90. The Typical Section contains profile and cross slope criteria that shall be met for the entire
length of each roadway or roadway section. Contractor shall grade the existing roadway to generally improve
vertical curves and to create uniform roadway profiles and alignments

MAINTENANCE OF TRAFFIC:
In addition to the Contractor maintaining traffic throughout the length of this project as required by the
Specifications, it will also be necessary that the Contractor, prior to beginning any work, submit to the Engineer for
approval his plan for constructing this project.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES:
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The Contractor is advised that all work involving design or installation of traffic control devices, including but not
limited to signs, pavement markings, elements of work zone traffic control, signals, etc., shall be in compliance with
the FHWA’s Manual on Uniform Traffic Control Devices (MUTCD), latest edition. The latest edition is defined as the
edition that the Traffic Engineering Division of SCDOT recognizes as having been officially adopted (Engineering
Directive, Memorandum 19) at the time the project is let, unless stated otherwise in the Special Provisions.

TRAFFIC CONTROL:
The Contractor shall execute the item of Traffic Control as required by the Standard Specifications, the plans, the
Standard Drawings for Road Construction, these special provisions, all supplemental specifications, the MUTCD,
and the Engineer. This is an amendment to the Standard Specifications to require the following:

GENERAL REGULATIONS -

These special provisions shall have priority to the plans and comply with the requirements of the MUTCD and the
standard specifications. Revisions to the traffic control plan through modifications of the special provisions and the
plans shall require approval by the County. Final approval of any revisions to the traffic control plan shall be
pending upon review.

Install and utilize changeable message signs in all lane closures installed on high volume high-speed multilane
roadways. Use of changeable message signs in lane closures installed on low volume low speed multilane roadways
is optional unless otherwise directed by the plans and the Engineer. Install and use a changeable message sign
within a lane closure set-up as directed by the Standard Drawings For Road Construction. When a lane closure is
not present for any time to exceed 24 hours, remove the changeable message sign from the roadway. Place the
sign in a predetermined area on the project site, as approved by the Engineer, where the sign is not visible to
passing motorists. The preprogrammed messages utilized shall be in accordance with the Standard Drawings For
Road Construction when used as part of the traffic control set-up for lane closures. Only those messages pertinent
to the requirements of the traffic control situation and the traffic conditions are permitted for display on a
changeable message sign at all times. At no time, will the messages displayed on a changeable message sign
duplicate the legends on the permanent construction signs.

During operation of changeable message signs, place the changeable message sign on the shoulder of the roadway
no closer than 6 feet between the sign and the near edge of the adjacent travel lane. When the sign location is
within 30" of the near edge of a travel lane open to traffic, supplement the sign location with no less than 5
portable plastic drums placed between the sign and the adjacent travel lane for delineation of the sign location.
Install and maintain the drums no closer than 3 feet from the near edge of the adjacent travel lane. This
requirement for delineation of the sign location shall apply during all times the sign location is within 30’ of the
near edge of a travel lane open to traffic, including times of operation and non-operation. Oversized cones are
prohibited as a substitute for the portable plastic drums during this application.

All signs mounted on portable sign supports shall have a minimum mounting height of 5’ from the ground to the
bottom of the sign. All sighs mounted on ground mounted u-channel posts shall have a minimum mounting
height of 7’ from the ground to the bottom of the sign.

Temporary “Exit” signs (M1025-00) shall be located within each temporary gore during lane closures on
multilane roadways. Mount these signs a minimum of 7’ from the pavement surface to the bottom of the sign in
accordance with the requirements of the MUTCD.

When covering signs with opaque materials, the Department prohibits attaching a covering material to the face of
the sign with tape or a similar product or any method that will leave a residue on the retroreflective sheeting.
Residue from tape or similar products, as well as many methods utilized to remove such residue, damages the
effective reflectivity of the sign. Therefore, contact of tape or a similar product with the retroreflective sheeting
will require replacement of the sign. Cost for replacement of a sign damaged by improper covering methods will be
considered incidental to providing and maintaining the sign; no additional payment will be made.

Signs not illustrated on the typical traffic control standard drawings designated for permanent construction signs
shall be considered temporary and shall be included in the lump sum price bid item for “Traffic Control” unless
otherwise specified.

Install and maintain any necessary detour signing as specified by the typical traffic control standard drawings
designated for detour signing, Part VI of the MUTCD, these Special Provisions, and the Engineer. The lump sum

price bid item for “Traffic Control” includes payment for installation and maintenance of the detour signing.
e
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The Contractor shall maintain the travel patterns as directed by the traffic control plans and shall execute
construction schedules expeditiously. The Contractor shall provide the Resident Engineer with no less than a two-
week prior notification of changes in traffic patterns.

Upon completion of the final riding surface on each road, the Contractor will be allowed up to 3 working days to
begin eliminating shoulder drop-offs greater than 2” and continue the work until these drop-offs are eliminated.

During paving operations, the Department requires lane closures at all times where grade elevation differences
and drop-offs greater than 2" exist adjacent to or between the travel lanes of a roadway opened to traffic,
unless otherwise specified by these special provisions. Maintain lane closure restrictions at all times unless
otherwise directed by these special provisions.

During surface planing and milling operations, the department requires lane closures at all times where grade
elevation differences and drop-offs greater than 1" exist adjacent to or between the travel lanes of a roadway
open to traffic, unless otherwise specified by these special provisions. If this grade elevation difference exceeds
1", mill the adjacent travel lanes or pave the milled travel lanes as necessary to eliminate these grade elevation
differences before opening the travel lanes to traffic at these locations. Maintain lane closure restrictions at all
times unless otherwise directed by these special provisions.

During the paving operations, the length of roadway with an acceptable grade elevation difference less than or
equal to 2" shall not exceed 2 miles.

During the surface planing operations, the length of roadway with an acceptable grade elevation difference less
than or equal to 1" shall not exceed 2 miles.

LANE CLOSURE RESTRICTIONS -

The Contractor shall install all lane closures as directed by the Standard Specifications For Highway Construction
(Edition of 2007), the Standard Drawings For Road Construction, these special provisions, the MUTCD, and the
Engineer. The Contractor shall close the travel lanes of two-lane two-way roadways by installing flagging
operations. The Contractor shall close the travel lanes of multilane roadways as directed by the typical traffic
control standard drawings designated for lane closures on primary routes.

The Department prohibits lane closures on primary routes during any time of the day that traffic volumes exceed
800 vehicles per hour per direction. The Department reserves the right to suspend a lane closure if any resulting
traffic backups are deemed excessive by the Engineer. Maintain all lane closure restrictions as directed by the
plans, these special provisions, and the Engineer.

The Department reserves the right to restrict the installation of lane closures on high volume primary routes
when the presence of a lane closure will seriously hinder normal traffic flow during extended holiday periods. An
extended holiday period is hereby defined as those days preceding and following the holiday that experience
significant increases in the volume of traffic due to the holiday as determined by the Department. Also, the
Department reserves the right to increase an extended holiday period if excessive traffic disruptions occur
during those days prior to and after the established extended holiday period. Extended holiday periods include
but are not limited to the week of Thanksgiving, the weeks before and after Christmas, and the weeks before
and after the 4w of July. The Contractor should submit inquiries to the Engineer regarding specific days of an
extended holiday period no less than two weeks prior to entering into an extended holiday period. The
Contractor should make these inquiries annually due to the progressive nature of the calendar.
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Flagging operations are considered to be lane closures for two-lane two-way operations and shall be subject to
all restrictions for lane closures as specified by this contract.

Lane closures, including flagging operations, are restricted to maximum distances of 2 miles. Install all lane
closures according to the typical traffic control standard drawings. On occasions when daytime lane closures
must be extended into the nighttime hours, substitute the nighttime lane closure standards for the daytime lane
closure standards.

The Department reserves the right to suspend a lane closure if any resulting traffic backups are deemed
excessive by the Engineer. Maintain all lane closure restrictions as directed by the Standard Specifications, these
special provisions, and the Engineer.

TYPICAL TRAFFIC CONTROL STANDARD DRAWINGS -
Typical traffic control standard drawings of the “Standard Drawings for Road Construction” for this project shall be
as shown below or as required:

STD 605-010-02 PERMANENT CONSTRUCTION SIGNING PRIMARY ROUTES
STD 610-005-00 FLAGGING OPERATIONS

Install the permanent construction signs as shown on the typical traffic control standard drawing, “Construction
Signing Permanent Primary Routes 605-010-02”, or as directed by Engineer. A list of roadways for the placement of
the signs can be obtained from the Engineer.

CONSTRUCTION SCHEDULE:
The successful Bidder shall, prior to commencement of work, submit to the County a schedule showing the order in
which he proposes to carry on the Work indicating the periods during which he will perform work on each
roadway. The County of Chester reserves the right to determine priority of schedule items, but unless modified by
the parties, in writing, the successful Bidder shall have sole responsibility for following and coordinating its
schedule. Pilgrim Road consists of paving over a SCDOT reclaimed road. Upon notification of work completed by
SCDOT the contractor will have 7 days to commence paving.

SURPLUS MATERIAL:
The contract bid price for other items of work shall be full payment for excavating, hauling, disposing of and
seeding any surplus material.

SEEDING:
Section 810.2.3.3 is hereby amended by adding the following note to the table:
2 The use of Annual Sudan Grass for temporary vegetation shall be prohibited statewide. Seeding will be
accomplished using the hydro seeding method.

LUMP SUM BID ITEMS
It is predetermined that all lump-sum bid items shall be applied equally among all roads, unless otherwise stated.
This will apply to pay estimates as well deletion or addition of a road should one be deleted or added. Wright Street
and Lilly Street will share mobilization and Traffic Control, as will Torbit Street and Henry Woods.

HOT MIX ASPHALT (LIQUID INCLUDED)
The costs of shaping and compacting the existing or added crushed stone base in driveways or elsewhere shall be
included in the costs of the HMA which will cover the base. All driveways will be paved. The contractor shall furnish
to the Engineer a plant mix lab report for each mix used on a daily basis.

TESTING
The contractor will be responsible for all quality control and testing. One-point proctors will be accepted if
necessary. A minimum of one compaction test will be run every 2500 feet of cement modified base or at least one
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per lane per road. Roller patterns, daily plant test reports, and other tests required by SCDOT will also be required
on HMA.

WORK SCHEDULE
There will be no mixing or digging operations between 4 PM on Friday and 7AM on Monday, without written
permission of the engineer. No work will be performed on Saturday or Sunday.

ASPHALT BINDER ADJUSTMENT INDEX
The Asphalt binder index on this project is the SCDOT index August20 22 but will be used on HMA Surface Course
Types B, C, and E (liquid included) and be determined in the following manner. Each square yard of HMA Surface
Course Type C (liquid included) 2” uniform shall be assumed to weigh 220 pounds or .11 tons. Using the daily plant
mix lab report, the amount of binder will be determined and indexed up or down accordingly. The base price for this
project is the SCDOT August 2022 Index is $799.31.

WARRANTY

The Contractor agrees to a one-year warranty against defects, failures etc. caused by materials and
workmanship, beginning on the date of final acceptance of punch list.

CLEANUP

Prior to beginning of placing HMA, all material left over from reclamation process and any other foreign material on
the shoulders will be removed from site.

WORK BY OTHERS
Pilgrim Road will be reclaimed, and surface treated by SCDOT prior to placement of HMA.

LINE STRIPING
All pavements will be striped at the end of each day with fast dry paint. See striping plan on page 113.

BID DOCUMENTS

All documents from page 7 thru page 33 inclusive, shall be considered a part of the bidding documents, and will
be submitted with bid, making sure all blanks have been filled in or signed.

RATE OF APPLICATION:
Portland cement shall be uniformly applied and mixed over the entire length of each roadway at a
rate established per roadway, as determined by the Project Manager or Engineer. The pounds per
square yard specified are set up as an average rate of application. The Engineer may direct variations
wherever conditions warrant. Sampling, preparing and testing of Cement Modified Recycled Base
Compression Specimens will be done as per SCT-26 (8/20/17).

Curing method is Method A.

The rate of application for this project will be determined by the contractor per SCT-26 (8/20/17)
with a separate test on each road. For bid purposes only, 60 LBS/SY have been used on 8” thick
reclamation.

BID ITEM FOR BORROW

This item is for furnishing and placing extra dirt for widening shoulders, as necessary to meet Typical
Section and cross sections including extra width for guardrail. Any item that is required to accomplish
the above, such as, but not limited to, remove existing vegetation, scarifying, benching, clearing, and
grubbing for silt fence and compaction will be included in pay item for Borrow. Material shall meet
SCDOT specifications and be approved by the engineer. Shoulder material needed to make shoulders
flush with HMA after paving is not included in this item. Shoulder material is addressed in Borrow
Excavation for shoulders in special provisions.
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CEMENT MODIFIED RECYCLED BASE DEPTH
The bid item for Cement Modified Recycled Base thickness is shown on each road on in the quantities
per road section on page 80. After mix designs are determined, if more than stated uniform depth is
required, 3% of base bid will be added for each additional inch of depth required.

SIGNS
All signs will be installed on 14-gauge, 2” square galvanized posts, breakaway supports, per SCDOT
Standard Drawings. All signs will meet SCDOT Specifications

Note A: Stop signs will be R-1-1-30
Note B: 25 MPH Speed Limit Signs will be W13-1-24-25
Note C: 35 MPH Speed Limit Signs will be W13-1-24-35

Note D: Street Signs will be white on green, 6” high, 4” white HIP letters, .080 aluminum, double faced,
30” to 42” in length depending on street name. Pay item for street sign, includes furnishing and
installing post, which will contain 2 signs with names of intersecting roads and removal of existing sign.

EARLY COMPLETITION ROADS
Pilgrim Road and Hicklin Roads will be completed by May 31, 2023.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION VII: SUPPLEMENTAL SPECIFICATIONS
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March 20, 2003

THE SOUTH CAROLINA MINING ACT

The South Carolina Mining Act enacted by the General Assembly in 1973 requires that the Department adopt
reclamation standards to govern activities of the Department and any person acting under contract with the
Department, on highway rights-of-way or material pits maintained solely in connection with the construction, repair and
maintenance of the public road systems in South Carolina.

STANDARD PLAN FOR THE RECLAMATION OF EXCAVATED AREAS ADOPTED BY THE South Carolina DEPARTMENT OF
TRANSPORTATION

Reclamation plans as stated herein shall include all areas disturbed in excavations of borrow and material pits, except
planned inundated areas.

The final side slopes of areas excavated for borrow and material pits shall be left at such an angle so as to minimize
erosion and the possibility of slides. The minimum slope in every case shall be not less than 3:1.

Small pools of water should not be allow that are, or are likely to become noxious, odious, or foul to collect or remain
on the borrow pit. Suitable drainage ditches, conduits, or surface gradient shall be constructed to avoid collection of
noxious, odious, or foul pools of water unless the borrow pit is to be reclaimed into a lake or pond.

Borrow pits reclaimed to a lake or pond must have an adequate supply of water to maintain a water sufficient level to
maintain a minimum water depth of four (4) feet on at least fifty (50) percent of the surface area of the lake or pond.

Excavated areas will be drained where feasible unless otherwise requested by the property owner where, in such
instances, the property owner may wish to develop the excavated area for recreational purposes or for the raising of
fish, or for other uses, in compliance with the South Carolina Mining Act.

Where material is stripped from the ground surface in relatively thin layers, the area, after excavation has been
completed, will be thoroughly scarified and terraced and planted to establish satisfactory vegetation necessary to
control erosion. Vegetative cover should be established on a continuing basis to ensure soil stability appropriate to the
area. Conservation practices essential for controlling both on-site and off-site erosion and siltation must be established.
A minimum of seventy-five (75) percent vegetative ground cover, with no substantial bare spots, must be established
and maintained into the second growing season.

Excavated areas that are drained will be seeded to obtain a satisfactory vegetative cover. The side slopes of excavated
area will be planted to vegetation.

The State Highway Engineer, or his duly appointed representative, will make a final inspection of the reclaimed area and
keep a permanent record of his approval thereof. A map or sketch providing the location and approximate acreage of
each pit used on the project will be made available to the Final Plans Engineer.

All applicable regulations of agencies and statutes relating to the prevention and abatement of pollution shall be
complied with by the contractor in the performance of the contract.

The Contractor shall comply with the provisions of the Plan which are applicable to the project as determined by the
Engineer. Seeding or other work necessary to comply with the plan on pits furnished by the contractor shall be at the
expense of the contractor. Bermuda shall not be planted on ground surface pit areas. The quantity of fescue seed
specified in Subsection 810.04 of the Standard Specifications shall be increased to fifteen (15) pounds in lieu of the
deleted Bermuda seed.
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January 1, 2018
ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION

Make the changes listed below to correct errata in the SDCOT 2007 Standard Specifications for Highway Construction:

DIVISION 100 GENERAL PROVISIONS
SECTION 101 DEFINITIONS AND TERMS

Subsection 101.2 Abbreviations and Acronyms
Amend the table of SCDOT OFFICIALS AND OFFICES as follows:

DELETIONS REPLACEMENTS
BREE | Bridge-Pesigh-Ergineer PSE* Preconstruction Support Engineer
BDGE* | Bridge Design Geotechnical GDSE* Geotechnical Design Support
Englneer Engineer
SHE* | State Highway Engineer DSE* Deputy Secretary for Engineering

*Wherever it appears in the text, replace the deleted abbreviation with the new abbreviation.

SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS

Subsection 102.8 Irregular Bids
Paragraph 2, item E, first sentence; delete the word "the" after the word "When".

SECTION 105 CONTROL OF WORK

Subsection 105.6 Cooperation with Utilities
Paragraph 1, last sentence; change the word "THE" to "the".

DIVISION 200 EARTHWORK
SECTION 202 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Subsection 202.5 Measurement
Paragraph 5, second bullet; change the words "Brick sidewalk" to "Concrete, brick or stone
sidewalks".

SECTION 204 STRUCTURE EXCAVATION

Subsection 204.2.1.2 Structure Excavation for Culverts
Paragraph 1, at the end of the first sentence; change "Subsection 204.4" to "Subsection
204.5".

DIVISION 400 ASPHALT PAVEMENTS

SECTION 401 HOT MIXED ASPHALT (HMA) PAVEMENT

Subsection 401.2.1.2 Liquid Anti-Stripping Agent
Paragraph 1, first sentence; delete the period at the end of the sentence and add "and SC-M-

406.".

Subsection 401.2.5 Material for Full Depth Patching
Paragraph 1, delete and replace with the following:

"Use an approved SCDOT Intermediate Type C mix for all Full Depth Patching."
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Subsection 401.5 Measurement
After paragraph 10, add the following paragraph:

11 The measurement of Prime Coat is the number of gallons of asphalt material applied to the
completed and accepted base course.

Subsection 401.6 Payment
After paragraph 12, add the following paragraph:

13 "The payment for Prime Coat is at the contract unit price for Prime Coat and includes

compensation for all labor, equipment, tools, maintenance, and incidentals necessary to
complete that work."

Subsection 401.6 Payment
Paragraph 13, Table of Pay Items
Change paragraph reference number "13" to "14" and add the following Pay Item:

Item No. Pay Item Unit
4010005 Prime Coat GAL

SECTION 403 HMA SURFACE COURSE

Subsection 403.5 Measurement
Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface Course".

Subsection 403.6 Payment
Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface Course".

SECTION 407 ASPHALT SURFACE TREATMENT — DOUBLE TREATMENT

Subsection 407.5 Measurement

Paragraph 1, first sentence; add the word "is" after "(Double Treatment Type (1, 2, 3, 4,
or 5))".

SECTION 408 ASPHALT SURFACE TREATMENT — TRIPLE TREATMENT
Subsection 408.5 Measurement
Paragraph 1, first sentence; add the word "is" after "(Triple Treatment Type (1 or 2))".

DIVISION 600 MAINTENANCE AND TRAFFIC CONTROL

SECTION 625 PERMANENT PAVEMENT MARKINGS FAST DRY
WATERBOURNE PAINT

Subsection 625.2.2.4.11 Lead Content
Paragraph 1, first sentence; change 6% to 0.06%.

SECTION 627 THERMOPLASTIC PAVEMENT MARKINGS

Subsection 627.4.10 Inspection and Acceptance of Work
Paragraph 2, first sentence; change "period of 90 days" to "period of 180 days".

Subsection 627.4.10 Inspection and Acceptance of Work

Paragraph 2, second sentence; change "90-day observation period" to "180-day
observation period".

Subsection 627.4.10 Inspection and Acceptance of Work
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Paragraph 3, first sentence; change "90-day period" to "180-day period".

DIVISION 700 STRUCTURES

SECTION 709 STRUCTURAL STEEL

Subsection 709.4.3.5.2 Submittals and Notification
Paragraph 1, delete the last two sentences and replace them with, “The Department’s review
and acceptance are required before any field welding will be permitted.”

Subsection 709.6.3 Pay Items (page 650)
Subsection heading number; change subsection heading number from "709.6.3" to "709.6.4".

SECTION 712 DRILLED SHAFTS AND DRILLED PILE FOUNDATIONS

Subsection 712.4.4 Dry Construction Method
Paragraph 2, last sentence in A; change "Drilled Shaft Report " to "Drilled Shaft Log".

Subsection 712.4.10.4 Excavation Cleanliness
Paragraph 1, last sentence; change "Drilled Shaft Report" to "Drilled Shaft Log".

Subsection 712.4.10.6 Shaft Load Test
Change first paragraph reference number from “2” to “1”.

Subsection 712.6.10 Drilled Pile Set-Up
Insert paragraph reference number “1” to the left of the first paragraph.

SECTION 723 DECK JOINT STRIP SEAL

Subsection 723.1 Description
Insert paragraph reference number “3” to the left of the third paragraph.

SECTION 726 BRIDGE DECK REHABILITATION

Subsection 726.4.1 General
Insert paragraph reference number “1” to the left of the first paragraph.

Subsection 723.4.6 Full Depth Patching (page 790)
Subsection heading number; change subsection heading number from "723.4.6" to
"726.4.6"

Subsection 726.6.8 Concrete Overlay (Latex) or (Portland Cement) (Page 802) Paragraph
2, the equation is changed to AP=CP X (ACS/RCS) A2

SECTION 727 CROSSHOLE SONIC LOGGING OF DRILLED SHAFT FOUNDATIONS

Subsection 726.6 Payment (page 807)
Subsection heading number; change subsection heading number from "726.6" to
"727.6"

DIVISION 800 INCIDENTAL CONSTRUCTION
SECTION 805 GUARDRAIL

Subsection 805.5 Measurement
Paragraph 4; amend as follows:
"The quantity for the pay item 8053000 Additional Length Guardrail Post is the length of
required post installed in excess of the standard length post based on the system being
installed, measured by the linear foot (LF), complete, and accepted."
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SECTION 815 EROSION CONTROL

Subsection 815.1 Description
Paragraph 1, first sentence; change “temporary flexible pipe” to “temporary pipe”.

Subsection 815.5 Measurement
Paragraph 13; delete the first sentence and replace it with the following sentence: "The quantity
for Temporary Pipe Slope Drains is measured and paid for in accordance with Subsections 803.5
and 803.6 respectively."

Subsection 815.5 Measurement
Delete paragraph 19.

Subsection 815.6 Payment
After paragraph 15, add the following paragraph:

16 Payment for Removal of Silt Retained by Silt Fence is full compensation for removing and disposing
of sediment deposits accumulated by silt fences as specified or directed and includes all
materials, labor, equipment, tools, supplies, transportation, and incidentals necessary to fulfill
the requirements of the pay item in accordance with the Plans, the Specifications, and other
terms of the Contract.

Subsection 815.6 Payment
Change original paragraph number “16” to “17”.

Subsection 815.6 Payment
Pay Item table; change the Unit for Item No. 8156214 to "EA".
INDEX:
Amend as follows:

Page I-3, after "Bridge Deck Rehabilitation, measurement and payment:" Delete page
807.

Page I-12, after "Letting:"
Replace page 19 with page 9.

Page I-13, after "Overhead Sign Structure:" Replace
page 488 with page 495.

Page I-15, after "Proof Rolling:" Delete
page 98.

Page 1-18, after "Structural Steel, turned and ribbed bolts:" Replace
page 624 with page 625.

Page I-19, after "Waterproofing, bridge deck:" Delete
page 907.

Page |- Drawings:"
Replace page 543 with page 779.
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July 2017
PROMPT PAYMENT CLAUSE

(1) Subject to the provisions on retainage provided in Paragraph (2) below, when a subcontractor has satisfactorily performed a
work item of the subcontract, the Contractor must pay the subcontractor for the work item within seven (7) calendar days of the
Contractor’s receipt of payment from SCDOT. A subcontractor shall be considered to have “satisfactorily performed a work item of
the subcontract” when the SCDOT pays the Contractor for that work item. In the case of a second or third tier subcontractor, the 7-
day time period begins to run when the 1st tier subcontractor receives payment from the Contractor or when the 2nd tier
subcontractor receives payment from the 1st tier subcontractor.

(2) The Contractor may withhold as retainage up to five (5%) percent of a subcontractor’s payment until satisfactory completion of
all work items of the subcontract. “Satisfactory completion of all work items of the subcontract” shall mean when the SCDOT
accepts the last work item of the subcontract. The Contractor must release to the subcontractor any retainage withheld within
seven (7) calendar days from the date the Contractor receives payment from SCDOT for the last work item of the subcontract or
within seven (7) days from SCDOT’s acceptance of the last work item of the subcontract, whichever is the latest to occur. However,
upon documentation of good cause provided by the contractor and written concurrence by the Director of Construction, the
Contractor may continue to withhold the 5% retainage.

(3) Prior to receiving payment of each monthly estimate, the Contractor shall (a) certify to SCDOT that the construction estimate is
complete and that its subcontractors have been paid for work covered by previous estimates, for which they are entitled to be paid,
in accordance with paragraphs (1) and (2) above, and (b) submit verification that Contractor has received similar certifications or
evidence from its subcontractors that lower tier subcontractors have been paid in accordance with paragraph (1). No payment will
be made to Contractor unless such documentation/certification is received or SCDOT has issued written approval for delayed
payment and required status reports as follows:

(i) The obligation to promptly pay subcontractors (all tiers) or to release retainage does not arise if there is a legitimate
subcontract dispute with first tier and/or lower tier subcontractors. If there is a subcontract dispute, the Contractor may submit
a written request to SCDOT to approve a delay in payment to the subcontractor which shall explain the nature of the dispute
and identify relevant subcontract provisions as support. The explanation may include those reasons set forth in the SC Prompt
Pay Act (S.C. Code Section 29-6-40). Payment to the subcontractor shall not be withheld without prior SCDOT written approval.

(i) Contractor shall submit a status report of the dispute in each monthly progress payment. The status report shall contain:
e justification for the continuation of nonpayment in the form of a pending judicial proceedings, alternate dispute
resolution (ADR) process or administrative proceedings, as evidence of why the delay shall continue; or
¢ a certification that the matter is resolved, and payment has been issued to the subcontractor (first tier and/or lower tier
subcontractors).

(4) Failure to comply with any of the above provisions shall constitute a material breach of the contract and shall result in one or
more of the following sanctions: (1) no further payments to the Contractor unless and until compliance is achieved; (2) monetary
sanctions; and/or (3) the Contractor being declared in default and being subject to termination pursuant to Section 108.10 of the
Standard Specifications.

(5) Any subcontractor who believes it is due payment in accordance with the Prompt Payment Clause may request information
from the servicing Resident Construction Engineer (RCE) as to whether and when payment for the subcontractor’s work has been
made to the Contractor. If payment has been made to the Contractor, and a subcontractor certifies to the RCE that the
subcontractor has not been paid within seven (7) calendar days of SCDOT’s payment to the Contractor or paid as provided in
paragraph (1) for sub-tiers, the RCE will notify the Director of Construction. If SCDOT has not approved the delay in payment
pursuant to paragraph 3 above, appropriate remedies set forth in paragraph (4) will be applied. On federally funded projects, the
subcontractor may contact the Federal Highway Administration should SCDOT fail to address the non-payment issue.

(6) The Contractor agrees by submitting this bid or proposal that it will include this clause titled "PROMPT PAYMENT CLAUSE,"
provided by the SCDOT, without modification, in all subcontracts with its subcontractors. Contractor is responsible for requiring all
of its subcontractors to include this PROMPT PAYMENT CLAUSE in all lower tier subcontracts. If Contractor knowingly enters or
knowingly allows a subcontractor or lower tier subcontractor to enter into a subcontract without the PROMPT PAYMENT CLAUSE,
SCDOT may apply the appropriate remedies set forth in paragraph (4) or pursue other available remedies, including breach of
contract.
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January 1, 2018

SECTION 810: EROSION CONTROL MEASURES

Delete Subsection 810.4.2 of the Standard Specifications in its entirety and replace with the following:

In addition to the erosion control measures specified in the Plans, Standard Specifications, Supplemental
Technical Specifications and the Special Provisions, the Contractor is advised that all land disturbing activities
(clearing and grubbing, excavation, borrow and fill) are subject to the requirements set forth in the following
permits and regulations:

° South Carolina Code of Regulations 63-380, Standard Plan for Erosion, Sediment, and Stormwater
Runoff Control. The regulation can be found at the South Carolina Legislature website.

° Erosion and Sediment Reduction Act of 1983 (Title 48, Chapter 18 of the South Carolina Code of
Laws of 1983, as amended). Section 70 of this code authorized the South Carolina
Department of Health and Environmental Control (SCDHEC) to administer this regulation with
respect to lands under the jurisdiction of the South Carolina Department of Transportation.
The codecan be found at the South Carolina Legislature website.

° National Pollutant Discharge Elimination System (NPDES) General Permit Number SCR160000,
effective January 1, 2013 (or latest version): The Environmental Protection Agency, in accordance
with the Federal Clean Water Act, has granted to the South Carolina Department of Health and
Environmental Control (SCDHEC) the authority to administer the Federal NPDES permit program in
the State of South Carolina. The permit may be viewed at the SCDOT website.

In accordance with the NPDES General Permit SCR160000 section 2.1.E: “The Prime Contractor hired by SCDOT for
a project will become a Secondary Operator with SCDOT upon signing the awarded contract. The Secondary
Operator must complete the agreement found in Appendix B of the SCDOT Contract, (Contractor Certification
Form). The agreement is to be signed in accordance with the signatory requirements of

§122.22 of the South Carolina Regulation 61-9. The agreement is to be maintained with the SWPPP.

By signing the Contract, the contractor accepts/understands the terms and conditions of the Storm Water
Pollution Prevention Plan (SWPPP) as required by the NPDES General Permit SCR160000 and may be legally
accountable to SCDHEC for compliance with the terms and conditions of the SWPPP. In addition, the contractor is
responsible for ensuring all subcontractors comply with the SWPPP and the permit requirements.

The SCDOT will complete and forward a Notice of Intent (NOI) to SCDHEC. If SCDHEC does not send a letter within
10 business days of receipt of the NOI, authorizing coverage, denying coverage, or advising that a review of the
SWPPP will take place, coverage will be automatically granted.

At the pre-construction conference, with the contractor, the SWPPP will be explained and discussed so that the
contractor is made aware of their responsibilities in the SWPPP.

Upon authorization of coverage, the SWPPP is to be fully implemented. The prompt installation of erosion
coordinated with construction activities to maintain compliance with the above regulations and NPDES General
Permit.

Erosion and Sediment Control Inspections are to be conducted by a qualified individual (Certified Erosion
Prevention and Sediment Control Inspectors (CEPSCI), P.E., or those as stated in the permit) by the Department at
least every 7-calendar days. A representative of the Contractor is also encouraged to accompany the inspection.
Correct deficiencies noted during these inspections within the assigned priority period. If deficiencies are not
corrected within this timeframe, the RCE can stop all work (except erosion and sediment control measures) until
the deficiencies are corrected.
I
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Give special attention to critical areas within the project limits (i.e., running streams, water bodies, wetlands,
etc.). In these areas, the RCE may direct the Contractor to undertake immediate corrective action, but in no case,
allow these deficiencies to remain unresolved more than 48 hours for a priority 1 deficiency or 7 days for a
priority 2 deficiency. This is in accordance with their assigned priority as identified during the Erosion and
Sediment Control Inspection.

Failure to adequately comply with the provisions as detailed above or any other required erosion control
measures can result in stoppage of all contract operations (except erosion and sediment control measures) until
corrective action has been taken. Additional sanctions may be invoked by the SCDHEC in accordance with their
authority.

Fines assessed on the Department by SCDHEC as the result of the Contractor’s non-compliance or violation of
said permit provisions will be paid by the Department and will subsequently be deducted from any monies due
to the Contractor. In case no monies are due or available, the fines incurred will be charged against the
Contractor’s Surety.
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REMOVAL OF EXISTING ASPHALT PAVEMENT BEFORE PATCHING

Delete Subsection 401.4.14 Removal of Existing Asphalt Pavement before Patching, of the Standard Specifications in
its entirety and replace with the following:

The RCE will determine the limits of distressed pavement and will mark width and length of patches. RCE / RME will
inspect the road and ensures that drainage is adequate, and no additional work needs to be done to the ditches and
shoulders to promote proper drainage. The RCE may elect to obtain random cores if needed to determine proper
depth of distressed area to be patched. Construct patches with a minimum size of 6.5 feet x 6.5 feet with at least 25
feet between patches. Care should be taken to ensure that longitudinal joints do not end up in the wheel paths. In
the event that considerable quantities of full depth patching (FDP) are encountered, the RCE will consult with the
State Pavement Design Engineer to consider other rehabilitation methods.

Remove the pavement to the depth indicated in the Plans, ensuring that the face of the cut is straight and vertical,
with the exception of tapers needed to get equipment in and out of the patched area. If unstable material is
encountered, remove additional material as directed by the RCE. Backfill the volume of the material removed below
the patch with material meeting the requirements of Section 305, Graded Aggregate Base, and thoroughly compact
in layers not exceeding 4 inches with a vibratory compactor. Thoroughly tack the sides of the existing pavement
before placing the asphalt patch material in the hole.

Place the patch material in relatively uniform layers not to exceed the number of lifts in the table below. Ensure
that the patch material is selected from the table below. Compact each layer with a vibratory compactor
and a pneumatic roller. Whenever practical, allow lifts to cool down prior to placing the next lift, especially when
doing multiple patches in the same area. The 175° F requirement between lifts does not apply to FDP. Conduct the
work so that patches are opened and filled each day, with the roadway being opened to traffic by the end of each
day’s operation. Ensure that the finished patch is smooth riding by using a straight edge. Temperature and calendar
restrictions found in Section 401.4.4 do not apply, however no FDP will be permitted if the area is wet or frozen
prior to removing the old pavement.

Full Depth Patching Materials
Select mixture type below based on Depth of FDP
Depth of FDP Alternate Mixture Options Typical Mixture
4” or Less Surface Type B/ C Intermediate C
2 Lifts 2 Lifts
6” Surface Type B/ C Intermediate C
2 Lifts 2 Lifts
8” Intermediate B Special Intermediate C
2 lifts 3 lifts
10” Intermediate B Special Intermediate C
2 lifts 3 lifts
12” or More Consult with the State Pavement Design Engineer
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Supplemental Technical Specification for

Cement Modified Recycled Base
SCDOT Designation: SC-M-306 (01/18)

1.0 DESCRIPTION

1.1 This section contains specifications for the materials, equipment, construction, measurement, and
payment for the modification of an existing paved roadway or shoulder by scarifying the existing
pavement structure, mixing it with Portland cement, and constructing the base course in conformance
with the lines, grades, dimensions, and cross-sections shown on the Plans or as directed by the RCE.

2.0 MATERIALS
2.1 Portland Cement - Use Portland cement that conforms to the requirements of Subsection 301.2.1.
2.2 Water - Use water conforming to the requirements of Subsection 701.2.11.
2.3 Asphalt Material — Use asphalt material conforming to the requirements of Subsection 301.2.4.

3.0 EQUIPMENT

3.1 Ensure that the equipment necessary for the proper construction of the work is on site and in
acceptable working condition. Provide sufficient equipment to enable prosecution of the work in
accordance with the project schedule and completion of the work in the specified time.

3.2  Construct the base with self-propelled rotary mixer(s)/reclaimer(s) capable of mixing in place to the
required depth. The mixer(s)/reclaimer(s) shall have a mechanism for controlling the reclaimed material
gradation via breaker bar and/or a door opening on the mixer(s)/reclaimer(s). Mixer(s)/reclaimer(s) shall
be fitted with an integrated liquid injection system capable of introducing liquid into the cutting drum
during the mixing process.

3.3 Provide a sufficient number of water trucks on the jobsite at all times of operation to maintain
the moisture requirements listed in Subsection 9. Ensure that the water truck used in conjunction
with the reclaimer uses a direct injection system, and additional trucks maintain surface moisture
during grading and compaction work and until the curing treatment is applied in accordance with
Subsection 13. Accomplish this using a controlled and uniform application of water without eroding
or otherwise damaging the CMRB surface.

3.4 Provide a spreader/distributor capable of achieving consistent, accurate and uniform distribution across
the entire length and width of the roadway while minimizing dust. Ensure that the spreader has
adjustable openings or gate headers and is not solely dependent on vehicle speed to obtain the
required spread rate.

3.5 Provide a combination of sheepsfoot rollers, smooth wheel tandem rollers, and/or pneumatic-
tired rollers that have the ability to adequately compact reclaimed material throughout the entire
specified CMRB thickness. Ensure the necessary weight, size and number of rollers to achieve the
requirements of Subsection 10.

4.0 CONSTRUCTION
4.1 Regulate the sequence of work to process the necessary quantity of material to provide the full
depth of modification as shown on the Plans:

4.1.1  Ensure structural integrity of reclaimed material is consistent throughout the depth of the
modification.

4.1.2 Ensure surface quality is sufficient to provide durable temporary pavement structure
surface and supports permanent pavement structure performance.

4.1.3 Incorporate appropriate material as specified in the plans for drainage correction, cross
slope correction or roadway strengthening.

5.0 QUALITY CONTROL PLAN, TEST STRIP & CORRECTIVE ACTION REQUIREMENTS
5.1 Prepare an annual Quality Control Plan that ensures that operational techniques and activities
provide integral and finished material of acceptable quality for each Cement Modified Recycled
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Base project. Submit a Quality Control Plan for acceptance to the Chemical Stabilization Engineer
(CSE) in writing a minimum of two weeks before work begins for the year.
5.2  The Quality Control Plan should include, but not be limited to addressing the following items;

5.2.1 Contingency plans for pulverization, mixing and compaction when specifications criteria
are not met. Consider the specific roadway conditions of various project sites.

5.2.2  Plan for identifying in-situ moisture conditions, adjusting the moisture content to meet
specifications, and maintaining moisture content through the time of curing. Include a
description of the methods and minimum contractor testing for moisture. Consider
specific environmental conditions of various project sites and schedules.

5.3  Test Strips

5.3.1 The first load of cement on the roadway will be used as a test strip to determine if the
contractor is capable of producing a mixture according to specifications. Particular
attention will be paid to the moisture and compaction requirements set in Subsection 10,
mixing and processing requirements set in Subsection 9, pulverization requirements set in
Subsection 7, depth requirements in Subsection 17, and cement tolerances in Subsection
8. Cease production after the first load if any of the requirements of the specification are
outside of the tolerances and change procedures to contingency plans approved in the QC
Plan to continue work. Continue production as normal on the same day when the test
strip meets the specification requirements.

5.3.2  The first load applied with the contingency plans will be used as a test strip to evaluate
the corrective action plan. Cease production after this initial load of cement if the
requirements of this specification are still not being met and submit a revised
corrective action plan to the RCE for acceptance prior to continuing work.

5.3.3 If the requirements of this specification are not being met in a section not defined as a
test strip (a section is defined as one load of cement) then one additional load of cement
will be allowed. Cease production after this additional load of cement if the requirements
are still not being met and submit a corrective action plan to the RCE for acceptance prior
to continuing work.

6.0 SHOULDERS & ROADWAY PREPARATION
6.1 Remove all excess vegetation generated from the clipping and cleaning of shoulders from the
roadway and any other debris, including Reflective Pavement Markers, prior to performing the
mixing operations. Remove material from the shoulders as necessary to ensure proper drainage at all
times.

7.0 PULVERIZATION

7.1 Provide means, methods, and equipment necessary to obtain satisfactory pulverization of the

pavement so that at the completion of pulverization and mixing (prior to compactive efforts), a
uniform mixture is created in which 100% of the reclaimed material mixture (by weight)
passes a 3 inch sieve and 95% of the reclaimed material mixture (by weight) passes a 2 inch sieve.
When necessary,SC-T-
1 Section 6.6 will be used for sampling to run gradation tests. Rework areas not meeting this
gradation control measure as necessary, adhering to the time limitations in Subsection 11. The
pulverization pass is defined as at least one pass of the mixer prior to the application of cement.
Additional passes are allowed. Lightly compact following each pass of the mixer to produce a
uniform layer. Carefully control the depth of pulverization and conduct operations in a manner to
ensure that the surface of the roadbed below the pulverized material remains undisturbed and
conforms to the required cross-section. Means, methods and equipment including but not limited to
additional passes of the reclaimer, milling in place or the use of supplementary equipment to achieve
pulverization is the responsibility of the contractor and incidental to the process.

7.2 If the requirements of pulverization are not being met in a section not defined as a test strip (a
section is defined as one load of cement) then one additional load of cement will be allowed.
Cease production after this additional load of cement if the requirements are still not being met
and submit a corrective action plan to the RCE for acceptance prior to continuing work.
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8.0 APPLICATION OF CEMENT

8.1 The CSE will determine the rate of cement based on test results supplied in writing by the
Contractor. Do not commence construction until an approved rate has been determined by the
CSE. Allow two weeks from the date of submittal for the results and selection of appropriate
cement rate. The test results will be conducted according to SC-T-26 by an AASHTO-accredited
laboratory with material obtained from the roadway in which construction is to occur. Ensure that
the roadway sampling and mix design testing is representative of the entire area and depth to
be treated, several samples and/or designs may be necessary.

8.2 Spread Portland Cement uniformly on the pulverized material at the rate established by the CSE,
taking care to minimize fugitive dust and minimize overlapping of the passes (maximum 6
inches). Apply cement only when the temperature is 402F in the shade and rising, and no freezing
temperatures are predicted for at least 48 hours. Do not perform work on frozen or excessively
wet subgrade. A tolerance of 5% (of the rate) is allowed in the spread rate for individual
sections (load of cement) of roadway; however, adjustments should be made in order to keep
the actual spread rate as close to that established by the CSE. Only apply cement to such an area
that all the operations (including final compaction) can be continuous and completed in
daylight, unless adequate artificial light is provided. Ensure that all operations (including final
compaction) can completed within 3 hours of application of cement.

8.3 Do not allow the percentage of moisture in the reclaimed material mixture at the time of
cement application to exceed the quantity that permits uniform and thorough mixture of
reclaimed material or that creates instability of the roadway. Do not allow equipment, except
that used in spreading and mixing, to pass over the freshly spread cement until it is mixed with the
reclaimed material mixture.

8.4 If the requirements of cement application are not being met in a section not defined as a test strip
(a section is defined as one load of cement) then one additional load of cement will be allowed.
Cease production after this additional load of cement if the requirements are still not being met
and submit a corrective action plan to the RCE for acceptance prior to continuing work.

9.0 MIXING & PROCESSING

9.1 Pulverize material as necessary to meet the requirements given in Subsection 7. The pulverization
pass is defined as at least one pass of the mixer prior to the application of cement. Lightly compact
following each pass of the mixer to produce a uniform layer.

9.2 After the cement has been applied per Subsection 8, mix and uniformly add necessary moisture
to the reclaimed material to ensure that the moisture content is above the optimum value as
set in the approved mix design when tested within 30 minutes of final compaction. Mix with at
least one pass of the reclaimer after cement application at minimum. Additional passes are
allowed, adhering to time limitations set forth within this specification. Ensure full width pulverizing
and mixing by overlapping a minimum of 6 inches with each longitudinal pass, including at the
longitudinal joint of each lane, and a minimum of 2 feet with each transverse joint.
Additional mixing passes may be required in the contract documents. Lightly compact following
each pass of the mixer to produce a uniform layer.

9.3 Immediately begin final compaction after the mixing process has been completed so that the
requirements of Subsection 10 are met.

9.4 Remove excess material generated from the mixing process after final grading operations have been
completed.

9.5 If the requirements of mixing and processing are not being met in a section not defined as a test strip
(a section is defined as one load of cement) then one additional load of cement will be allowed.
Cease production after this additional load of cement if the requirements are still not being met and
submit a corrective action plan to the RCE for acceptance prior to continuing work.

10.0 COMPACTION
10.1 Before beginning compaction, ensure that the mixture is free from excessive fluff and overly
compacted areas to allow for uniform compaction of the layer. Continue compaction until the entire
depth of the base course mixture is uniformly compacted to not less than 95% of the maximum
density. SC-T-23, SC-T-26, SC-T-27, or SC-T-29 will be used at the discretion of the RCE to determine
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the maximum density of the composite mix. If tests show that 95.0% requirement is not being met,
adjust construction operations to obtain the required density. Complete the compaction work within
1 hour of the final mixing pass.

10.2 After the mixture is compacted, reshape the surface of the base course as necessary to conform to
the required lines, grades, and cross-section. Perform light scarifying to a depth which removes the
sheepsfoot imprints at minimum. Continue as required to obtain a uniform surface and to prevent
scaling and delamination.

10.3 Perform compacting and finishing in a manner that produces a smooth, closely knit surface, free from
equipment imprints, cracks, ridges, or loose material. Maintain the moisture content of the mixture
and surface above optimum moisture as determined by the pre-approved mix design, to the time of
final curing coat being applied. The moisture content and density requirements for compaction will
be tested for acceptance within 30 minutes of final compaction. Additional moisture contents tests
will be randomly performed for acceptance through the curing application to ensure that the surface
moisture is maintained above optimum moisture.

10.4 If the requirements of compaction are not being met in a section not defined as a test strip (a
section is defined as one load of cement) then one additional load of cement will be allowed.
Cease production after this additional load of cement if the requirements are still not being met
and submit a corrective action plan to the RCE for acceptance prior to continuing work.

11.0 CONSTRUCTION LIMITATIONS

11.1 Perform work in daylight hours unless adequate artificial light is provided. Limit the area over which
the cement-pavement mixture is spread so that all operations specified in Subsections 7, 8, 9, 10 and
13 are performed continuously until completion of a section (load of cement). Complete all grading
and compaction work on a section (load of cement) within 2 hours after the initial mixing pass of the
reclaimer unless the RCE approves a longer period.

11.2 If operations are interrupted for a continuous period of greater than 1 hour after the cement
has been mixed with the reclaimed material, reconstruct the entire affected section (area of
interruption) in accordance with these specifications. When the un- compacted reclaimed
material mixture and cement is wetted so that the moisture content exceeds that specified,
manipulate and aerate the mixture to reduce the moisture to the specified content provided the
base course is completed within the time limits of these specifications.

11.3 Begin subsequent lifts of asphalt or chip seals which cover the Cement Modified Recycled Base curing
methods and act as a final riding surface within 7 calendar days of completion of the CMRB section
unless the RCE approves a longer period. Begin these subsequent lifts so that no more than 4 miles
have temporary surface treatment on them at any time. A section is defined as the contract section
of roadway receiving CMRB treatment. When using Curing Methods B or C, ensure that a milled
surface is not left open to the public for more than 72 hours.

12.0 WEATHER LIMITATIONS
12.1 Apply cement only when the temperature is 409F in the shade and rising, and no freezing
temperatures are predicted for at least 48 hours. Do not perform work on frozen or excessively wet
subgrade. The temperature restrictions for single treatment, when used as a curing option, shall
meet the requirements of this reclamation specification. If the successive course is a final riding
course, the seasonal restrictions of December, January and February apply unless otherwise
approved by the DOC.

13.0 CURING

13.1 After the Cement Modified Recycled Base has been finished as specified, cure the surface using the
specified method in the plans or contract. Dampen and sweep the CMRB immediately prior to the
application of the surfacetreatment.

Curing Method A: Surface (Single) Treatment
Curing Method B: Surface (Single) Treatment with Milling Curing
Method C: Surface (Double) Treatment with Milling

13.2 After the Cement Modified Recycled Base has been finished as specified, protect the base

from rapid drying and traffic by placing Asphalt Surface Treatment as specified in Section 406 or
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407, with the exception that lightweight aggregate is not required and CRS-2 may be used in place
of CRS-2P. Perform this operation daily to protect the newly constructed Cement Modified
Recycled Base, unless otherwise directed by the RCE.

13.3 Prior to placement of the HMA course in Methods B & C, mill the Cement Modified Recycled Base
course surface to obtain a true and level finish for the asphalt placement. Ensure that a diamond
milling pattern with a double or triple strike is clearly visible in the finished surface. Consider the final
thickness during construction, leaving the specified depth of treatment after the milling has occurred.
Ensure that the surface is left in a condition ready for paving, free from scabbing, scaling and other
defects. Ensure that any structure lost to additional, deeper milling to remove these defects is
replaced with asphalt. Include this cost in the Cement Modified Recycled Base price.

14.0 CONSTRUCTION JOINTS
14.1 At the end of each day's construction, form a straight construction joint as specified in Subsection
301.4.9.

15.0 SURFACE SMOOTHNESS

15.1 Ensure that the finished surface of the recycled base meets the requirements of Subsection
301.4.10. The grade of the road will be based on existing conditions of the roadway. Grade the
cross slope to obtain positive drainage as well as smooth transitions from crown to
superelevated sections of the roadway, re-grade roads with a pre-existing cross slope of 2% or
greater to the same cross slope. On roads with a pre-existing cross slope of less than 2%, the
Contractor and RCE will determine the measures required to obtain positive drainage and the final
cross slope.

16.0 RIDEABILITY
16.1 Ensure that the final asphalt surface placed on Cement Modified Recycled Base course meets the
Rideability requirements of SC-M-403 for either New Construction or Resurfacing, whichever is
applicable based on the specified pavement structure.

17.0 THICKNESS TOLERANCE

17.1 The thickness of the completed Cement Modified Recycled Base will be measured at random
intervals not to exceed 1,000 feet in length. The average job thickness will be measured daily using
the average value of all measurements taken by the inspector each day. Where the measured
thickness is more than 1 inch greater than the specified thickness, the thickness of that location
will be considered the specified thickness plus 1 inch. If the average job thickness varies from the
specified job thickness by more than % inch, an adjusted unit price is used for calculating payment.
The pay factor will be calculated as below and applied;

[Average Job Thickness — Specified Job Thickness [Specified Job Thickness

Pay Factor = 1

Adjusted Contract Unit Price = Pay Factor * Contract Unit Price

17.2 If the requirements of thickness (any single test value greater than 1 inch different from the specified
depth) are not being met in a section not defined as a test strip (a section is defined as one load of
cement) then one additional load of cement will be allowed. Cease production after this additional
load of cement if the requirements are still not being met and submit a corrective action plan
to the RCE for acceptance prior to continuing work.

18.0 OPENING TO TRAFFIC
18.1 Local traffic may use completed portions of the Cement Modified Recycled Base provided the base
has hardened sufficiently to prevent marring, damaging or visible rutting of the surface by such
usage. Ensure that no damage occurs to the curing coat. With approval of the District Office,
temporary detours may be utilized during the reclamation process to reduce the traffic on the
reclaimed roadway. Use the subgrade shoulders or completed pavement, when available, for
transporting materials, workers, and equipment throughout the project. Do not place construction
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equipment on the base without the approval of the RCE unless it is being used in the subsequent
construction operation.

19.0 MAINTENANCE
19.1 Maintain the Cement Modified Recycled Base in accordance with Subsection 301.4.13.

20.0 MEASUREMENT

20.1 The quantity for the pay item Cement Modified Recycled Base (of the uniform thickness required)
is the surface area of a uniform base constructed by applying and mixing cement with the
subgrade as specified and is measured by the square yard (SY) of the modified base in-place,
complete and accepted. Cement Modified Recycled Base constructed outside the designated area is
not measured for payment.

20.2 The quantity for the pay item Portland Cement for Cement Modified Recycled Base is the weight of
cement incorporated into the base at the rate established by the CSE and is measured by the
ton (TON), complete and accepted. Portland cement incorporated in excess of 5% of the amount
established by the CSE is not included in the measurement. Furnish the RCE with invoices of all
cement received to verify weight.

21.0 PAYMENT

21.1 Payment for the accepted quantity of Cement Modified Recycled Base (of the uniform required
thickness) or Portland Cement for Cement Modified Recycled Base, measured in accordance with
Subsection 20 is determined using the contract unit bid price for the applicable item.

21.2 Payment for Cement Modified Recycled Base (of the uniform required thickness) is full compensation
for constructing the Cement Modified Recycled Base course as specified or directed and includes
pulverizing and scarifying the existing pavement, applying and spreading cement, processing and
mixing base course material, watering and maintaining proper moisture content, compacting,
finishing, curing, hauling and disposing of excess shoulder material and curing base course, forming
construction joints, and all other materials, labor, equipment, tools, transportation, and incidentals
necessary to complete the work in accordance with the Plans, the Specifications, and other terms of
the Contract.

21.3 Base course that is deficient in thickness is paid for at the adjusted unit price specified in
Subsection 20.

21.4 Payment for Portland Cement for Cement Modified Recycled Base is full compensation for furnishing
and weighing the cement as specified or directed and includes all other materials, labor, equipment,
tools, supplies, transportation, and incidentals necessary to complete the work in accordance with
the Plans, the Specifications, and other terms of the Contract.

21.5 Payment for excess reclaimed material generated from the roadway (excluding shoulder material) is
paid for as unclassified excavation.

21.6 Payment for each item includes all direct and indirect costs or expenses required to complete the
work.

21.7 Pay items under this section include the following:

Item No. Pay Item Unit
3063306 Cement Modified Recycled Base (6” Uniform) SY
3063308 Cement Modified Recycled Base (8” Uniform) SY
3063310 Cement Modified Recycled Base (10” Uniform) SY
3063312 Cement Modified Recycled Base (12” Uniform) SY
3064000 Portland Cement for Cement Modified Recycled Base TON
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SECTION VIII: PROJECT INFORMATION
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PROJECT ESTIMATED QUANTITIES OVERALL AND BY ROAD
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ESTIMATED QUANTITIES OVERALL

ITEM # DESCRIPTION UNIT QUANTITY
1 Bonds & Insurance LS 1
2 Mobilization NEC 5
3 Traffic Control NEC 5
4 Station Grading STA 10
5 Cement Modified Recycled Base (8" Uniform) Method A Sy 25288
6 Cement Modified Recycled Base (12" Uniform) Method B Sy 11184
7 Portland Cement for Cement Mod. Recycled Base 60 LBS/SY TON 1268
8 Maintenance Stone TON 120
9 HMA Surface Course Type C (Liquid Included) 2" Uniform SY 4600
10 HMA Surface Course Type E (Liquid Included) 100 LBS/SY SY 58688
11 HMA Surface Course Type C (Liquid Included) 175 LBS/SY Sy 47504
12 HMA Surface Course Type C (Liquid Included) 1.5" Uniform Sy 11184
13 Permanent Vegetation ACRE 5.5
14 Permanent Raised Yellow Markers Bi-Dir 4"x 4" EACH 313
15 Permanent Construction Signs (Ground Mounted) Schedule E SF 532
16 Permanent Construction Signs (Ground Mounted) Schedule C SF 152
17 Loose Stone/25 MPH Sign SF 93.5
18 Street Sign EACH 20
19 Handicapped Parking Sign EACH 6
20 W11-2 Crosswalk Sign EACH 4
21 W16-9P Ahead Sign EACH 2
22 W16-7P Arrow Sign EACH 2
23 Stop for Pedestrian Sign EACH 2
24 State Law Stop Within Crosswalk Sign EACH 2
25 Silt Fence LF 400
26 4" White Parking Lines FDP LF 1060
27 4" White Parking Lines Thermo - 125 Mil LF 1060
28 8" White Crosswalks FDP LF 688
29 8" White Crosswalks Thermo - 125 Mil LF 688
30 24" White Stripes @ 8" Spacing Thermo - 125 Mil LF 30
31 Handicapped Parking Symbol Blue Thermo - 125 Mil EACH 6
32 4" White Broken Lines - FDP LF 1030
33 4" White Broken Lines - Thermo - 90 Mil LF 1030
34 24" White Solid Lines (Stop) FDP LF 310
35 24" White Solid Lines (Stop) Thermo-125 Mil LF 310
36 4" White Solid Lines (Pavement Edge Lines) FDP LF 100070
37 4" White Solid Lines (Pavement Edge Lines) Thermo-90 Mil LF 42236
38 4" Yellow Solid Lines (No Passing Zone) FDP LF 107090
39 4" Yellow Solid Lines (No Passing Zone) Thermo-90 Mil LF 49256
40 Borrow CcY 200
41 HMA Full Depth Patching SY 100
42 Type T End Treatment EACH 4
43 Removal of Existing Guard Rail LS 75
44 Thrie-Beam Guard Rail w/Base Plate LF 120
45 Thrie-Beam Guard Rail LF 25
46 W Beam Guard Rail LF 200
47 Type B End Treatment EACH 2
48 Remove and Replace Pedestrian Ramp SY 175
49 Detectable 2' x 4' Mat SF 70
50 Variable Milling SY 11184
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Road Name:

Dearborn Street S-20/Republic S-62

Begin: Joint Just N of Pinecrest Ave

End: Joint Just N of Four Towers

Width: 22-42 Feet

Length: 3,568 Feet

Miles: 0.68

Drives: 25

ITEM # DESCRIPTION UNIT QUANTITY
2 Mobilization NEC 1
3 Traffic Control NEC 1
6 Cement Modified Recycled Base (12" Uniform) Method B SY 11184
7 Portland Cement for Cement Mod. Recycled Base 60 LBS/SY TON 510
8 Maintenance Stone TON 50
9 HMA Surface Course Type C (Liquid Included) 2" Uniform SY 900
10 HMA Surface Course Type E (Liquid Included) 100 LBS/SY SY 11184
12 HMA Surface Course Type C (Liquid Included) 1.5" Uniform SY 11184
14 Permanent Raised Yellow Markers Bi-Dir 4"x 4" EACH 45
15 Permanent Construction Signs (Ground Mounted) Schedule E SF 216
16 Permanent Construction Signs (Ground Mounted) Schedule C SF 152
17 Loose Stone/25 MPH Sign SF 17
18 Street Sign EACH 9
19 Handicapped Parking Sign EACH 6
20 W11-2 Crosswalk Sign EACH 4
21 W16-9P Ahead Sign EACH 2
22 W16-7P Arrow Sign EACH 2
23 Stop for Pedestrian Sign EACH 2
24 State Law Stop Within Crosswalk Sign EACH 2
26 4" White Parking Lines FDP LF 1060
27 4" White Parking Lines Thermo - 125 Mil LF 1060
28 8" White Crosswalks FDP LF 368
29 8" White Crosswalks Thermo - 125 Mil LF 368
30 24" White Stripes @ 8" Spacing Thermo - 125 Mil LF 30
31 Handicapped Parking Symbol Blue Thermo - 125 Mil EACH 6
32 4" White Broken Lines - FDP LF 180
33 4" White Broken Lines - Thermo - 90 Mil LF 180
34 24" White Solid Lines (Stop) FDP LF 200
35 24" White Solid Lines (Stop) Thermo-125 Mil LF 200
36 4" White Solid Lines (Pavement Edge Lines) FDP LF 100
37 4" White Solid Lines (Pavement Edge Lines) Thermo-90 Mil LF 100
38 4" Yellow Solid Lines (No Passing Zone) FDP LF 7120
39 4" Yellow Solid Lines (No Passing Zone) Thermo-90 Mil LF 7120
48 Remove and Replace Pedestrian Ramp SY 125
49 Detectable 2' x 4' Mat SF 50
50 Variable Milling SY 11184
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Road Name: Henry Woods Street S-106 &S-452

Begin: Torbit Street

End: Hinton Street

Width: 20 Feet

Length: 1543 Feet

Miles: .29

Drives: 23

ITEM # DESCRIPTION UNIT QUANTITY
2 Mobilization NEC 1
3 Traffic Control NEC 1
5 Cement Modified Recycled Base (8" Uniform) Method A Sy 3600
7 Portland Cement for Cement Mod. Recycled Base 60 LBS/SY TON 109
8 Maintenance Stone TON 10
9 HMA Surface Course Type C (Liquid Included) 2" Uniform SY 800
10 HMA Surface Course Type E (Liquid Included) 100 LBS/SY Sy 3428
11 HMA Surface Course Type C (Liquid Included) 175 LBS/SY SY 3428
13 Permanent Vegetation ACRE 0.4
14 Permanent Raised Yellow Markers Bi-Dir 4"x 4" EACH 20
15 Permanent Construction Signs (Ground Mounted) Schedule E SF 72
17 Loose Stone/25 MPH Sign SF 17
18 Street Sign EACH 2
28 8" White Crosswalks FDP LF 80
29 8" White Crosswalks Thermo - 125 Mil LF 80
34 24" White Solid Lines (Stop) FDP LF 20
35 24" White Solid Lines (Stop) Thermo-125 Mil LF 20
36 4" White Solid Lines (Pavement Edge Lines) FDP LF 6172
37 4" White Solid Lines (Pavement Edge Lines) Thermo-90 Mil LF 3086
38 4" Yellow Solid Lines (No Passing Zone) FDP LF 6172
39 4" Yellow Solid Lines (No Passing Zone) Thermo-90 Mil LF 3086
48 Remove and Replace Pedestrian Ramp SY 50
49 Detectable 2' x 4' Mat SF 20
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Road Name:

Hicklin Bridge Road S-325

Begin: Harmony Church Road

End: Starnes Road

Width: 20 Feet

Length: 7849 Feet

Miles: 1.49

Drives: 34

ITEM # DESCRIPTION UNIT QUANTITY
2 Mobilization NEC 1
3 Traffic Control NEC 1
5 Cement Modified Recycled Base (8" Uniform) Method A Sy 18314
7 Portland Cement for Cement Mod. Recycled Base 60 LBS/SY TON 549
8 Maintenance Stone TON 25
9 HMA Surface Course Type C (Liquid Included) 2" Uniform SY 1200
10 HMA Surface Course Type E (Liquid Included) 100 LBS/SY Sy 17442
11 HMA Surface Course Type C (Liquid Included) 175 LBS/SY SY 17442
13 Permanent Vegetation ACRE 2
14 Permanent Raised Yellow Markers Bi-Dir 4"x 4" EACH 99
15 Permanent Construction Signs (Ground Mounted) Schedule E SF 148
17 Loose Stone/25 MPH Sign SF 34
18 Street Sign EACH 5
25 Silt Fence LF 100
32 4" White Broken Lines - FDP LF 700
33 4" White Broken Lines - Thermo - 90 Mil LF 700
34 24" White Solid Lines (Stop) FDP LF 50
35 24" White Solid Lines (Stop) Thermo-125 Mil LF 50
36 4" White Solid Lines (Pavement Edge Lines) FDP LF 47094
37 4" White Solid Lines (Pavement Edge Lines) Thermo-90 Mil LF 15698
38 4" Yellow Solid Lines (No Passing Zone) FDP LF 47094
39 4" Yellow Solid Lines (No Passing Zone) Thermo-90 Mil LF 15698
40 Borrow CY 50
42 Type T End Treatment EACH 2
43 Removal of Existing Guard Rail LS 75
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Road Name: Lilly Street S-815

Begin: Columbia Street

End: Dead End

Width: 20 Feet with 3 Ft Valley Gutter

Length: 370 Feet

Miles: 0.07

Drives: 6

ITEM # DESCRIPTION UNIT QUANTITY
5 Cement Modified Recycled Base (8" Uniform) Method A Sy 1100
7 Portland Cement for Cement Mod. Recycled Base 60 LBS/SY TON 34
8 Maintenance Stone TON 5
9 HMA Surface Course Type C (Liquid Included) 2" Uniform SY 200
10 HMA Surface Course Type E (Liquid Included) 100 LBS/SY SY 1068
11 HMA Surface Course Type C (Liquid Included) 175 LBS/SY SY 1068
13 Permanent Vegetation ACRE 0.1
14 Permanent Raised Yellow Markers Bi-Dir 4"x 4" EACH 5
15 Permanent Construction Signs (Ground Mounted) Schedule E SF 24
17 Loose Stone/25 MPH Sign SF 8.5
18 Street Sign EACH 1
28 8" White Crosswalks FDP LF 80
29 8" White Crosswalks Thermo - 125 Mil LF 80
34 24" White Solid Lines (Stop) FDP LF 10
35 24" White Solid Lines (Stop) Thermo-125 Mil LF 10
36 4" White Solid Lines (Pavement Edge Lines) FDP LF 1480
37 4" White Solid Lines (Pavement Edge Lines) Thermo-90 Mil LF 740
38 4" Yellow Solid Lines (No Passing Zone) FDP LF 1480
39 4" Yellow Solid Lines (No Passing Zone) Thermo-90 Mil LF 740
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Road Name: Pilgrim Road S-840

Begin: Pickney Road (West)

End: Mailbox 2987 (Existing Contract)

Width: 20 Feet

Length: 10560 Feet

Miles: 2

Drives: 32

ITEM # DESCRIPTION UNIT QUANTITY
2 Mobilization NEC 1
3 Traffic Control NEC 1
8 Maintenance Stone TON 20
9 HMA Surface Course Type C (Liquid Included) 2" Uniform Sy 1100
10 HMA Surface Course Type E (Liquid Included) 100 LBS/SY Sy 23467
11 HMA Surface Course Type C (Liquid Included) 175 LBS/SY SY 23467
13 Permanent Vegetation ACRE 2.8
14 Permanent Raised Yellow Markers Bi-Dir 4"x 4" EACH 133
18 Street Sign EACH 1
25 Silt Fence LF 300
32 4" White Broken Lines - FDP LF 150
33 4" White Broken Lines - Thermo - 90 Mil LF 150
34 24" White Solid Lines (Stop) FDP LF 10
35 24" White Solid Lines (Stop) Thermo-125 Mil LF 10
36 4" White Solid Lines (Pavement Edge Lines) FDP LF 42240
37 4" White Solid Lines (Pavement Edge Lines) Thermo-90 Mil LF 21120
38 4" Yellow Solid Lines (No Passing Zone) FDP LF 42240
39 4" Yellow Solid Lines (No Passing Zone) Thermo-90 Mil LF 21120
40 Borrow CcY 150
41 HMA Full Depth Patching SY 100
42 Type T End Treatment EACH 2
44 Thrie-Beam Guard Rail w/Base Plate LF 120
45 Thrie-Beam Guard Rail LF 25
46 W Beam Guard Rail LF 200
47 Type B End Treatment EACH 2
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Road Name: Torbit Street S-291

Begin: Columbia Street

End: Henry Woods Street

Width: 20 Feet with 2 Ft Valley Gutter

Length: 415 Feet

Miles: 0.08

Drives: 6

ITEM # DESCRIPTION UNIT QUANTITY
5 Cement Modified Recycled Base (8" Uniform) Method A Sy 1245
7 Portland Cement for Cement Mod. Recycled Base 60 LBS/SY TON 35
8 Maintenance Stone TON 5
9 HMA Surface Course Type C (Liquid Included) 2" Uniform SY 200
10 HMA Surface Course Type E (Liquid Included) 100 LBS/SY SY 1106
11 HMA Surface Course Type C (Liquid Included) 175 LBS/SY SY 1106
13 Permanent Vegetation ACRE 0.1
14 Permanent Raised Yellow Markers Bi-Dir 4"x 4" EACH 6
15 Permanent Construction Signs (Ground Mounted) Schedule E SF 48
17 Loose Stone/25 MPH Sign SF 8.5
18 Street Sign EACH 1
28 8" White Crosswalks FDP LF 80
29 8" White Crosswalks Thermo - 125 Mil LF 80
34 24" White Solid Lines (Stop) FDP LF 10
35 24" White Solid Lines (Stop) Thermo-125 Mil LF 10
36 4" White Solid Lines (Pavement Edge Lines) FDP LF 1660
37 4" White Solid Lines (Pavement Edge Lines) Thermo-90 Mil LF 830
38 4" Yellow Solid Lines (No Passing Zone) FDP LF 1660
39 4" Yellow Solid Lines (No Passing Zone) Thermo-90 Mil LF 830

CHESTER COUNTY

Page 85




RFB No.: 20-46.17

PROJECT INFORMATION

Road Name: Wright Street S-886

Begin: Columbia Street

End: Dead End

Width: 11 Feet Lanes, 3 Ft Valley gutter

Length: 331 Feet

Miles: 0.06

Drives: 0

ITEM # DESCRIPTION UNIT QUANTITY
2 Mobilization NEC 1
3 Traffic Control NEC 1
5 Cement Modified Recycled Base (8" Uniform) Method A Sy 1029
7 Portland Cement for Cement Mod. Recycled Base 60 LBS/SY TON 31
8 Maintenance Stone TON 5
9 HMA Surface Course Type C (Liquid Included) 2" Uniform Sy 200
10 HMA Surface Course Type E (Liquid Included) 100 LBS/SY Sy 993
11 HMA Surface Course Type C (Liquid Included) 175 LBS/SY SY 993
13 Permanent Vegetation ACRE 0.1
14 Permanent Raised Yellow Markers Bi-Dir 4"x 4" EACH 5
15 Permanent Construction Signs (Ground Mounted) Schedule E SF 24
17 Loose Stone/25 MPH Sign SF 8.5
18 Street Sign EACH 1
28 8" White Crosswalks FDP LF 80
29 8" White Crosswalks Thermo - 125 Mil LF 80
34 24" White Solid Lines (Stop) FDP LF 10
35 24" White Solid Lines (Stop) Thermo-125 Mil LF 10
36 4" White Solid Lines (Pavement Edge Lines) FDP LF 1324
37 4" White Solid Lines (Pavement Edge Lines) Thermo-90 Mil LF 662
38 4" Yellow Solid Lines (No Passing Zone) FDP LF 1324
39 4" Yellow Solid Lines (No Passing Zone) Thermo-90 Mil LF 662

CHESTER COUNTY

Page 86




RFB No.: 20-46.17

PROJECT INFORMATION

Street Signs

Road Name Intersection
Lilly Street Columbia Street
Wright Street Columbia Street
Torbit Street Columbia Street

Henry Woods Street Torbit Street

Henry Woods Street Hinton Street

Pilgrim Road Pickney Road

Hicklin Bridge Road

Harmony Church Road

Hicklin Bridge Road

Maplewood Place ***

Hicklin Bridge Road

Willie Hollis Road

Hicklin Bridge Road

Tobe Road

Hicklin Bridge Road

Starnes Road

Dearborn Street

Pinecrest Avenue

Dearborn Street

Broad Street

Dearborn Street

Church Street

Dearborn Street

West Jefferson Street

Dearborn Street

Circle Street

Dearborn Street

Hampton Street

Dearborn Street

Republic Street

Republic Street

Church Street

Republic Street

Farrow Street

Pilgrim Road

Pickney Road

Note A: Stop signs will be R-1-1-30

*** Blue Background
All signs will be installed on 14-gauge, 2” square galvanized posts, breakaway
supports, per SCDOT Standard Drawings. All signs will meet SCDOT Specifications

Note B: 25 MPH Speed Limit Signs will be W13-1-24-25
Note C: 35 MPH Speed Limit Signs will be W13-1-24-35

Note D: Street Signs will be white on green, 6” high, 4” white HIP letters, .080

aluminum, double faced, 30” to 42” in length depending on street name. Pay item
for street sign, includes furnishing and installing post, which will contain 2 signs with
names of intersecting roads and removal of existing sign. Contractor is responsible

for all spelling, type street etc.

EXAMPLE OF STREET SIGNS ON NEXT PAGE

CHESTER COUNTY

Page 87




RFB No.: 20-46.17 PROJECT INFORMATION

SIGN EXAMPLES
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CONSTRUCTION SIGNS

Construction Road Signs On Number Schedule Note
Hicklin Bridge Road Starnes Road 2 E

Maplewood Place 1 E

Willie Hollis Road 1 E

Harmony Church 2 E

Tobe Road 1 E
Henry Woods Street Hinton Street 2 E

Branch Street 1 E
Lilly Street Columbia Street 1 E South of Lilly
Wright Street Columbia Street 1 E North of Wright
Torbit Columbia Street 2 E

North of Pinecrest

Dearborn Street Dearborn Street 1 C Avenue

Pinecrest Avenue 1 E

Broad Street 1 E

Church Street 1 E

Circle Street 1 E

West Jefferson Street 1 E

Hampton Street 1 E

Republic Street 1 E
Republic Street Church Street 1 E

Farrow Street 1 E

Republic Street 1 C 4 Towers South

Loose Stone/25MPH 250' into project and then one each mile thereafter both ends
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PROJECT TYPICAL SECTIONS
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PROJECT STANDARD DRAWINGS

Standard Drawings Attached for Reference:
605-010-02 (Scheme E)
610-005-00 (Flagging Operations)
630-105-00 (Pavement Marking Typical & Raised Marker Placement & Detail)
651-110-00 (Flat Sheet Mounting Details)
805-655-M1 (Guardrail Thrie-Beam Bridge Retrofit)
805-655-M2 (Guardrail Thrie-Beam Bridge Retrofit)
805-605-11 (Pre-Mash Guardrail Leading End Treatment Type T TL3 & TL2)
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PROJECT MAPS
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1- COUNTY MAP

2- DEARBORNE/REPUBLIC STREETS
3- HENRY WOODS STREET

4- HICKLIN BRIDGE ROAD

5- LILLY STREET

6- PILGRIM ROAD

7- TORBIT STREET

8- WRIGHT STREET
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PAVEMENT MARKING DETAILS
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